Ly or Brvas

PURCHASING DEPARTMENT

August 4, 2009

ADDENDUM NO. 1
Addendum to City of Bryan Request for Bid No. 700-DE-0719

“Downtown Phaselll —Main Street”

The following changes and clarifications are hereby incorporated into the bid documents and
specificationsfor the Request for Bid package referenced above:

REVISED CONSTRUCTION PLANS

Sheet C3.1 - Sheet C5.3 - SheetC7.5 - Sheet C8.4
Sheet C3.2 . SheetC6.7 - Sheet C8.0 - Sheet C8.7
Sheet C3.5 - SheetC7.1 - Sheet C8.1 . Sheet C10.1
Sheet C4.1 - SheetC7.2 - Sheet C8.2 . Sheet C10.3
Sheet C4.4 - Sheet C7.3 - Sheet C8.3 - Sheet C11.3
Sheet C5.1

CLARIFICATIONS

The Bid Proposal & Bid Schedule has been revised and is attached. The bid schedule reflects quantity changes from
plan revisions (26 pages)

Davis Bacon requirements are required by this project. The requirements are attached (48 pages)

Special Provision are provided (7 pages)

Detail 10 from construction she C12.1 has been revised and is attached (1 page)

The bore pit for the sanitary sewer line casing should be placed on the west side of the railroad tracks. The receiving
pit isto be on the east side of the tracks and clear of the existing 36" waterline. Construction plans have been revised
The 18" Sanitary sewer line has been removed from the project. 12" pipeis planned. The revised sheets are attached.
Fittings for waterlines are to be included in the waterline bid items. Fittings for interconnects are to be included in the
system interconnect bid items.

Alternate Bid 2 Electrical - Festival Receptacle branch circuits from the panel to the pole will consist of 3-wire,
120/240V (multi-wire) circuits with grounds. Each circuit will route through a single conduit from panel to pole. At
the pole, each 120V/1Ph duplex will receive a"hot" and a"neutral".

02811 Landscape Irrigation

Specification 02811 Landscape Irrigation should not be printed in the Table of Contents. All specifications for
irrigation is provided in the construction plans.
Specification 07190 Waterproofing has been added (2 pages)

END OF ADDENDUM

Bidders are required to acknowledge receipt of addendums in the space provided in the bid documents. It is not

necessary to submit copies of the addendums in the sealed bid submitted to the City of Bryan.
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CITY OF BRYAN
PROPOSAL

Date:

Proposal of

a corporation organized and existing under the laws of the State of

or a partnership consisting of

or an individual trading as

TOTHECITY OF BRYAN
BRYAN, TEXAS

The undersigned hereby proposes to furnish al labor and material, tools, and necessary equipment, for the
construction of the project, and to perform the work required for the construction of the said project, at the
locations set out by the plans and specifications, in strict accordance with the contract documents.

The undersigned further agree to execute a contract within 5 business days from the date of notice of intent
to award this proposal, or within such time as the City of Bryan may determine, and in case the undersigned
fails or neglects to appear to execute the contract within the specified time, of which this proposal, the plans,
specifications, special provisions and advertisements are a part, the undersigned will be considered as having
abandoned it, and the Cashier's Check or Bidder's Bond in the sum of

($ ) Dollars accompanying this
proposal will be forfeited to the City of Bryan, Texas, by reason of such failure on the part of the
undersigned.

The undersigned further agree that the proposal guaranty may be retained by the City of Bryan, Texas
provided the under-signed is one of the three lowest and most advantageous bidders, and that said proposal
guaranty shall remain with the City of Bryan until the contract has been made by the successful bidder;
otherwise, proposal guaranty may be obtained from the City Purchasing Manager after forty-eight hours from
the time of opening the bids.

The undersigned certify that they are duly authorized to submit this Proposal and that this Proposal is
made in good faith without collusion or connection with any other person, persons, partnership, company,
firm, association or corporation offering bids on this work, and to do the work for the following bid item unit
prices, their associated extended totals and sum of extended totals as listed on the following bid tabul ation
forms:
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BID PROPOSAL

Bid Schedule for Downtown Rehabilitation - Phase |||
City of Bryan Job # 700 - DE - 0719
Bid No. 09 - 159

BID SUMMARY

BASE BID... $
ALTERNATE BID #1 - ROUNDABOUT .......cccoiiiie e $
ALTERNATE BID #2 - ELECTRICAL ... $
ALTERNATE BID #3 - ELECTRICAL.......cocoiiiiiinne $

Addendum #1 Proposal Page 2 of 26






BID PROPOSAL
Bid Schedule for Downtown Rehabilitation - Phase |||

Addendum #1
City of Bryan Job No. 700-DE-0719
Bid No. 09-159

ITEM DESCRIPTION | QTY |UNIT| UNITPRICE | TOTAL

A. GENERAL ITEMS

Mobilization, setup, & project overhead for all equipment, work on
1 |project, including related items & appurtenances, complete in 1 Ls |$ $
place.

Traffic control, including all signage, temporary paving, cones,
2 |striping, buttons and related items & appurtenances, complete in 1 Ls |$ $
place

Field locate existing utilities and service lines for construction of
3 |the proposed improvements including related items and 1 Ls |$ $
appurtenances, complete in place

Continuous access to buildings between 24th Street & 22nd
4 |Street including temporary paving, ADA ramps, with related items 1 Ls |$ $
& appurtenances, complete in place

Adjust external conduit on building facade where finished
5 |pavement has changed, including related items & appurtenances, 1 Ls |$ $
complete in place

Relocation of existing gas meters including related items and
6 |appurtenances, and coordination with gas company, complete in 1 Ls |$ $
place

Covered walkway for temporary access to business along Main
Street between 24th Street & 22nd Street, including construction,

! installation, relocation as needed, removal, related items & L Ls |$ $
appurtenances, complete in place
TOTAL SECTION A - GENERAL ITEMS $

B. DEMOLITION ITEMS

Remove and dispose of existing 6" sanitary sewer line with full
1 |depth cement stabilized sand backfill including related items and 101 LF |$ $
appurtenances, complete in place

Remove and dispose of existing 8" sanitary sewer line with full
2 |depth cement stabilized sand backfill including related items and 236 | LF |$ $
appurtenances, complete in place

Remove and dispose of existing 12" sanitary sewer line with full
3 |depth cement stabilized sand backfill including related items and 122 LF |$ $
appurtenances, complete in place

Remove and dispose of existing 36" RCP storm sewer line with
4  |full depth cement stabilized sand backfill including related items 363 | LF |$ $
and appurtenances, complete in place

Remove and dispose of existing 24" RCP storm sewer line with
5 [|full depth cement stabilized sand backfill including related items 408 LF |$ $
and appurtenances, complete in place
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BID PROPOSAL
Bid Schedule for Downtown Rehabilitation - Phase |||

Addendum #1
City of Bryan Job No. 700-DE-0719
Bid No. 09-159
ITEM DESCRIPTION QTY |UNIT UNIT PRICE TOTAL

Remove and dispose of existing 18" RCP storm sewer line with

6 |full depth cement stabilized sand backfill including related items 224 LF
and appurtenances, complete in place
Remove and dispose of existing 15" RCP storm sewer line with

7 |full depth cement stabilized sand backfill including related items 40 LF
and appurtenances, complete in place
Remove and dispose of existing light poles, bases, and foundation

8 |with cement stabilized sand backfill including related items and 26 EA
appurtenances complete in place
Remove and dispose of existing street signs, bases, and

9 [foundations with cemement stabilized sand backfill, including 18 EA
related items and appurtenances, complete in place
Remove and dispose of existing handicap ramps, including

10 - : 13 EA
related items and appurtenances, complete in place
Remove and dispose of existing storm sewer inlets including

11 - : 8 EA
related items and appurtenances, complete in place
Remove and dispose of existing roadway pavement and base

12 |material including related items and appurtenances, complete in | 20,527 | SY
place
Remove and dispose of existing sidewalk pavement and base

13 |material including related items and appurtenances, complete in | 4,123 | SY
place
Remove and dispose of existing trees and root ball including

14 - . 8 EA
related items and appurtenances, complete in place
Remove and dispose of existing columns and footings along Main

15 |Street including related items and appurtenances, complete in 9 EA
place

16 Remove and dispose of existing fence including related items and 51 LF
appurtenances, complete in place
Remove and dispose of existing gravel pavement and base

17 |material including related items and appurtenances, complete in 929 | SY
place
Remove and dispose of existing guardrail and handrail including

18 - . 84 LF
related items and appurtenances, complete in place
Remove and dispose of existing 4" metal pipe on 24th Street,

19 |. : . : 6 LF
including related items and appurtenances, complete in place
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BID PROPOSAL
Bid Schedule for Downtown Rehabilitation - Phase |||

Addendum #1
City of Bryan Job No. 700-DE-0719
Bid No. 09-159
ITEM DESCRIPTION QTY |UNIT UNIT PRICE TOTAL
Remove and reset existing metal fence on north side of 23rd
20 |Street between Main Street and railroad including related items 17 LF
and appurtenances, complete in place
Remove and dispose of existing wood fence on W. 23rd Street
21 |. : . . 12 LF
including related items and appurtenances, complete in place.
Remove and dispose of existing 12" x 12" columns supporting
22 |sidewalk on 23rd Street between Main Street and Bryan Avenue 6 EA
including related items and appurtenances, complete in place
Remove and dispose of existing structures including foundations,
23 . ) . 840 | SF
plumbing and related items and appurtenances, complete in place
Disconnect and plug/cap existing 36" RCP storm sewer including
24 . . 2 EA
related items and appurtenances, complete in place
Grout fill existing 36" RCP storm sewer including related items
25 . 48 LF
and appurtenances, complete in place
Remove and dispose of existing wooden steps including related
26 |. : 1 EA
items and appurtenances, complete in place
Grout fill existing abandoned sanitary sewer lines (all sizes) with
27 . . . ; 1542 | LF
cap, including related items and appurtenances, complete in place
Remove and dispose of existing manhole including base,
28 |sections, cone, ring, lid with cement stabilized backfill including 5 EA
related items and appurtenances, complete and in place
Remove & Dispose of Existing Meter including related fittings,
29 |. . 9 EA
items and appurtenances, complete in place
Remove and dispose of existing 14" x 16" concrete beam on
30 |[south side of 23rd Street, between Main Street and Bryan Ave. 96 LF
including related items and appurtenances, complete in place
TOTAL SECTION B - DEMOLITION
C. PAVING AND TRAFFIC ITEMS
Main Street R.O.W. (120") preparation including all dirt work for
1 |roadway and sidewalk including related items & appurtenances, 34 | STA
complete in place
Main Street R.O.W. (100") preparation including all dirt work for
2 |roadway and sidewalk including related items & appurtenances, 48 | STA
complete in place
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ITEM

BID PROPOSAL
Bid Schedule for Downtown Rehabilitation - Phase |||
Addendum #1

City of Bryan Job No. 700-DE-0719
Bid No. 09-159

DESCRIPTION

QTY

UNIT

UNIT PRICE

TOTAL

24th, 23rd, & MLK R.O.W. (100") preparation including dirt work
for roadway & sidewalk including related items & appurtenances,
complete in place (ITEM EXCLUDES CEMENT STABILIZED
SAND BEHIND RETAINING WALLS)

85

STA

Alley R.O.W. (25" preparation including all dirt work for roadway &
sidewalk including related items & appurtenances, complete in
place

36

STA

8" lime stabilized subgrade with minimum of 6% lime by weight
compacted to an apparent dry density of 98% standard proctor
density @ optimum moisture content including related items and
appurtenances, complete in place

18,918

SY

Lime for sub-grade stabilization including related items and
appurtenances, complete in place

378

Tons

$

Cement stabilized sand for sub-grade level up, MC-30 Prime Coat
and 1 1/2" TYPE D HMAC including related items &
appurtenances , complete in place (22nd Street at Alley)

48

SY

8" Reinforced concrete roadway paving including related items &
appurtenances, complete in place

17,789

SY

4" Reinforced concrete sidewalk including curb including
subgrade preparation and compaction to 98% standard proctor
density @ optimum moisture content including related items and
appurtenances, complete in place

9,279

SY

10

6" wide concrete high curb including related items &
appurtenances, complete in place (23rd Street)

23

LF

11

Brick pavers (double soldier and herringbone patterns) including
subgrade preparation, sand, leveling, & compaction including
related items & appurtenances, complete in place

2,173

SY

12

Thermoplastic handicap symbol pavement markings (white)
including related items & appurtenances

22

EA

13

Thermoplastic TX DOT Railroad crossing pavement markings
(white) including related items & appurtenances, complete in
place

EA

14

24" x 10" Thermoplastic Striping (white) for stop bar including
related items & appurtenances, complete in place

110

LF

15

Solid Yellow 4" Thermoplastic Striping for pavement markings
including related items & appurtenances, complete in place

1666

LF

Addendum #1
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BID PROPOSAL
Bid Schedule for Downtown Rehabilitation - Phase |||

Addendum #1
City of Bryan Job No. 700-DE-0719
Bid No. 09-159
ITEM DESCRIPTION QTY |UNIT UNIT PRICE TOTAL

4" Thermoplastic Parking Striping pavement markings (White)

16 |. . . ; 5168 | LF
including related items & appurtenances, complete in place
8" Solid White Thermoplastic Striping for pavement markings

17 | . . . 196 | LF
including related items & appurtenances, complete in place
Left Turn Markings with 4" Thermoplastic Striping for pavement

18 |markings including related items & appurtenances, complete in 3 EA
place
Wedge Anchors for future stop sign installation, including related

19 | . 19 EA
items & appurtenances, complete in place
Handicap signs for project including bases, poles, brackets, signs,

20 ; . 22 EA
and related items & appurtenances, complete in place
Do Not Enter Sign, including related items & appurtenances,

21 . 2 EA
complete in place
Type I-C-R Reflective markers including related items &

22 . 21 EA
appurtenances, complete in place
Left Turn Markings with 4" Thermoplastic Striping for pavement

23 |markings including related items & appurtenances, complete in 3 EA
place
Type I-C-R Reflective markers including related items &

24 . 21 EA
appurtenances, complete in place
Type II-AA Reflective markers including related items &

25 . 28 EA
appurtenances, complete in place
Railroad Crossing sign (W10-1) for project including bases, poles,

26 |brackets, signs, including related items & appurtenances, 2 EA
complete in place
Railroad sign (R15-1) for project including bases, poles, brackets,

27 | . . . . . 2 EA
signs, including related items & appurtenances, complete in place
Temporary Pavement Repair for sanitary sewer line construction

28 |. . . : 2785 | LF
including related items & appurtenances, complete in place
Temporary Pavement Repair for water line construction including

29 . ; 2137 | LF
related items & appurtenances, complete in place
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BID PROPOSAL
Bid Schedule for Downtown Rehabilitation - Phase |||

Addendum #1
City of Bryan Job No. 700-DE-0719
Bid No. 09-159

ITEM DESCRIPTION QTY |UNIT UNIT PRICE TOTAL

Asphalt Pavement Repair for sanitary sewer trunk line
30 |construction, including related items and appurtenances, 521 | SY |$ $
complete in place

Concrete Pavement Repair for sanitary sewer trunk line
31 |[construction, including related items and appurtenances, 19 LF |$ $
complete in place

Asphalt Pavement Repair for sanitary sewer service line
32 |[construction, including related items and appurtenances, 8 LF |$ $
complete in place

Cement stabilized sand for backfill behind retainaing walls

including related items & appurtenances , complete in place 186 | Cv ' S

TOTAL SECTION C - PAVING AND TRAFFIC ITEMS $

D. Drainage Items

5' curb inlet (front of curb design, RE: Detail) including top, ring,
1 |lid, grouting of bottom & storm sewer w/related items & 23 EA |$ $
appurtenances, complete in place

10’ curb inlet (front of curb design, RE: Detail) including top, ring,
2 |lid, grouting of bottom & storm sewer w/related items & 4 EA |$ $
appurtenances, complete in place

15' curb inlet (front of curb design, RE: Detail) including top, ring,
3 |lid, grouting of bottom & storm sewer w/related items & 3 EA |$ $
appurtenances, complete in place

5'X 5" concrete junction box including top, ring, lid, grouting of
4 |bottom & storm sewer w/related items & appurtenances, complete 4 EA |$ $
in place

42" Smooth Groove RCP storm sewer w/ full depth cement
5 |stabilized backfill including related items & appurtenances, 39 LF |$ $
complete in place

18" HDPE storm sewer w/full depth cement stabilized backfill

6 including related items & appurtenances, complete in place 699 | LF |$ $
24" HDPE storm sewer w/ full depth cement stabilized backfill

7 ; ) . 687 | LF |$ $
including related items & appurtenances, complete in place
30" HDPE storm sewer w/ full cement stabilized backfill including

8 i : 504 | LF |$ $
related items & appurtenances, complete in place

9 42" HDPE storm sewer w/full depth cement stabilized backfill 364 LF|$ $

including related items & appurtenances, complete in place
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BID PROPOSAL
Bid Schedule for Downtown Rehabilitation - Phase |||

Addendum #1
City of Bryan Job No. 700-DE-0719
Bid No. 09-159
ITEM DESCRIPTION QTY |UNIT UNIT PRICE TOTAL

48" HDPE storm sewer w/full depth cement stabilized backfill

10 |. : . . 11 LF
including related items & appurtenances, complete in place
12" HDPE storm sewer w/full depth cement stabilized backfill

11 | : . . 198 | LF
including related items & appurtenances, complete in place
36" HDPE storm sewer w/full depth cement stabilized backfill

12 | : . . 208 | LF
including related items & appurtenances, complete in place
6" HDPE perforated storm sewer drain line w/siltation sleeve &

13 |cleanouts (RE:Detail) including related items and appurtenances, | 1,045 | LF
complete in place
6" HDPE storm sewer drain lines & cleanouts (Re: Detail)

14 |\w/cement stabilized backfill including related items and 2,010 | LF
appurtenances, complete in place
18" HDPE Storm sewer with DURASLOT surface/slotted drain w/

15 |heel guard backfilled with full depth cement stabilized sand 627 LF
including related items & appurtenances, complete in place
24" HDPE Storm sewer with DURASLOT surface/slotted drain w/

16 |heel guard backfilled with full depth cement stabilized sand 80 LF
including related items & appurtenances, complete in place
36" HDPE Storm sewer with DURASLOT surface/slotted drain w/

17 |heel guard backfilled with full depth cement stabilized sand 50 LF
including related items & appurtenances, complete in place
2' X 2' grate inlet box including top, ring, lid, grouting of bottom

18 |and storm sewer w/related items and appurtenances, complete in 1 EA
place
3' X 3' grate inlet box including top, ring, lid, grouting of bottom &

19 . . 2 EA
storm sewer w/related items & appurtenances, complete in place
42" Smooth Groove RCP installed by dry bore including related

20 |. . 40 LF
items & appurtenances, complete in place
Connect existing storm sewer into existing junction box, grout seal

21 |wall penetration, including related items & appurtenances, 3 EA
complete in place

22 Connect roof drain to existing downspout including related items & 14 EA
appurtenances, complete in place
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BID PROPOSAL
Bid Schedule for Downtown Rehabilitation - Phase |||

Addendum #1
City of Bryan Job No. 700-DE-0719
Bid No. 09-159
ITEM DESCRIPTION QTY |UNIT UNIT PRICE TOTAL
HDPE Insert -A-Tee storm sewer connections including related
23 |. : 77 EA
items & appurtenances, complete in place
4" SDR26 PVC (Heavy Wall) Drain line including connection at
24 |building (24th Street) and related items and appurtenance, 19 LF
complete in place
TOTAL SECTION D - DRAINAGE
E. Streetscape/Landscaping ltems
Crepe Myrtle "Cherokee" including fertilization, planting/topsoil,
1 . . 27 EA
mulch, related items & appurtenances, complete in place
American EIm (Dutch EIm Resistant Variety) 30 gallon/2"
minimum with Single central leader including fertilization,
2 . . . 53 EA
planting/topsoil, mulch, related items & appurtenances, complete
in place
Live Oak Tree 30 gallon/2" minimum with single central leader
3 | . . . 15 EA
including related items & appurtenances, complete in place
Asian Jasmine (4" pots) including fertilization, planting/topsaoil,
4 . : 5925 | SF
mulch, related items & appurtenances, complete in place
Home run roses (Red) 3 gallon, including related items &
5 . 437 | EA
appurtenances, complete in place
Grandma's roses (yellow) 3 gallon, including related items &
6 . 236 | EA
appurtenances, complete in place
Structural soil for American Elm and Live Oak tree planting
including placement, compaction per manufacturer's
7 ) : . . . 818 | CY
recommendations, poly liner, including related items and
appurtenances, complete in place
Top Soil for tree planting (5.5' x 5.5' x 2') including related items &
8 . 190 | CY
appurtenances, complete in place
Concrete stairs, ramps to buildings thresholds, landings, support
9 |railings, and bases including related items & appurtenances, 58 SY
complete in place
10 Brick dumpster enclosure, gate & beam including related items & 5 EA
appurtenances, complete in place
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BID PROPOSAL
Bid Schedule for Downtown Rehabilitation - Phase |||

Addendum #1
City of Bryan Job No. 700-DE-0719
Bid No. 09-159
ITEM DESCRIPTION QTY |UNIT UNIT PRICE TOTAL
11 Dowel on curb for median _|nclud|ng related items and 2.487 | LF
appurtenances, complete in place
12 Bark Mulch for rose plantlhg area, including related items & 5319 SF
appurtenances, complete in place
6" Wide, doweled on curb (height varies 2" to 12") along building
13 |edge (23rd Street), including related items & appurtenances, 169 LF
complete in place
6" Bollard with concrete and painting including related items &
14 . . 7 EA
appurtenances, complete in place (RE: Detail)
Bike Rack by Highland Products Group LLC, Model 116-1003
15 |(black), including related items & appurtenances, complete in 2 EA
place
Handrails for ramp at 22nd & Main Streets including related items
16 . 89 LF
& appurtenances, complete in place
Guardrail with handrail including related items & appurtenances,
17 . 34 LF
complete in place
CMU retaining wall (smooth grey) including footing, drain,
18 |waterproofing of existing brick wall, reinforcement including 40 LF
related items and appurtenances, complete in place
CMU split face retaining wall (color selected by owner) including
19 (footing, drain, waterproofing of existing brick wall, reinforcement 60 LF
including related items and appurtenances, complete in place
20 Hydromulch |ncl_ud|ng related items and appurtenances, complete 7382 | SE
in place (alley Right-of-way)
TOTAL SECTION E - STREETSCAPE/LANDSCAPE
F. Irrigation Items
Labor, equipment, and material for 2" schedule 40 PVC irrigation
i - . . 1,430 | LF
line including related items and appurtenances, complete in place
Labor, equipment, and material for 1-1/2" schedule 40 PVC
2 |irrigation line including related items and appurtenances, 46 LF
complete in place
Labor, equipment, and material for 1-1/4™ schedule 40 PVC
3 [irrigation line including related items and appurtenances, 53 LF
complete in place
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BID PROPOSAL
Bid Schedule for Downtown Rehabilitation - Phase |||

Addendum #1
City of Bryan Job No. 700-DE-0719
Bid No. 09-159
ITEM DESCRIPTION QTY |UNIT UNIT PRICE TOTAL

Labor, equipment, and material for 1" schedule 40 PVC irrigation

4 | - ) . 96 LF
line including related items and appurtenances, complete in place
Labor, equipment, and material for 3/4" schedule 40 PVC

5 [irrigation line including related items and appurtenances, 1,162 | LF
complete in place
Labor, equipment, and material for 1/2" schedule 40 PVC

6 [irrigation line including related items and appurtenances, 3,210 | LF
complete in place
Labor, equipment, and material for 4" schedule 40 PVC irrigation

7 |sleeve including related items and appurtenances, complete in 2,800 | LF
place
Labor, equipment, and material for Rainbird PESB 1-1/2" Remote

8 |[Control Valve including related items and appurtenances, 6 EA
complete in place
Labor, equipment, and material for Rainbird 33 DRC 3/4" Quick-

9 |Coupling Valve including related items and appurtenances, 5 EA
complete in place
Labor, equipment, and material for Rainbird RSD-Cex Rain

10 |Sensor, including related items and appurtenances, complete in 1 EA
place
Labor, equipment, and material for Rainbird ESP 12 MC-SS Mulit-

11 |Station Controller including related items and appurtenances, 1 EA
complete in place
Labor, equipment, and material for Febco 850 Backflow Preventer

12 |. ! . : 1 EA
including related items and appurtenances, complete in place
Labor, equipment, and material for 14 Gauge Wire including

13 - . 2,830 | LF
related items and appurtenances, complete in place
Labor, equipment, and material for Dri-splice including related

14 |. . 100 | LF
items and appurtenances, complete in place
Labor, equipment, and material for Sprears SCH 80 - 2" ball valve

15 | : . . 12 EA
including related items and appurtenances, complete in place
Labor, equipment, and material for 10" Round Valve Box with lock

16 |. ! . . 7 EA
including related items and appurtenances, complete in place
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BID PROPOSAL
Bid Schedule for Downtown Rehabilitation - Phase |||
Addendum #1

City of Bryan Job No. 700-DE-0719
Bid No. 09-159

ITEM DESCRIPTION

QTY

UNIT

UNIT PRICE

TOTAL

17

Labor, equipment, and material for 12" Round Valve Box with lock
including related items and appurtenances, complete in place

EA

18

Labor, equipment, and material for 16" Rectangular Valve Box
with Lock including related items and appurtenances, complete in
place

EA

SUB-TOTAL of irrigation items

F.E

lectrical items (Labor & Materials Provided by the Contractor)

3" Sch. 40 PVC installed underground per drawings and
specifications for TxDOT signal wire, including related items and
appurtenances, complete in place

384

LF

2 1/2" Sch. 40 PVC, installed underground per drawings and
specifications including related items and appurtenances,
complete in place

11,162

LF

2" Sch. 40 PVC, installed underground per drawings and
specifications including related items and appurtenances,
complete in place

54,562

LF

1 1/2" Sch. 40 PVC installed underground per drawings and
specifications including related items and appurtenances,
complete in place

25,460

LF

1 1/4" Sch. 40 PVC installed underground per drawings and
specifications including related items and appurtenances,
complete in place

7,447

LF

1" Sch. 40 PVC installed underground per drawings and
specifications including related items and appurtenances,
complete in place

238

LF

8 AWG cable, installed underground in Sch. 40 PVC per drawings
and specifications including related items and appurtenances,
complete in place

810

LF

6 AWG cable, installed underground in Sch. 40 PVC per drawings
and specifications including related items and appurtenances,
complete in place

3,696

LF

6 AWG bare cable, installed underground per drawings and
specifications including related items and appurtenances,
complete in place

8,143

LF

10

4 AWG cable, installed underground in Sch. 40 PVC per drawings
and specifications including related items and appurtenances,
complete in place

9,309

LF

11

3 AWG cable, installed underground in Sch. 40 PVC per drawings
and specifications including related items and appurtenances,
complete in place

9,552

LF
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BID PROPOSAL
Bid Schedule for Downtown Rehabilitation - Phase |||
Addendum #1

City of Bryan Job No. 700-DE-0719
Bid No. 09-159

ITEM DESCRIPTION

QTY

UNIT

UNIT PRICE

TOTAL

12

2 AWG cable, installed underground in Sch. 40 PVC per drawings
and specifications including related items and appurtenances,
complete in place

81,566

LF

13

1 AWG cable, installed underground in Sch. 40 PVC per drawings
and specifications including related items and appurtenances,
complete in place

32,790

LF

14

1/0 AWG cable, installed underground in Sch. 40 PVC per
drawings and specifications including related items and
appurtenances, complete in place

61,043

LF

15

2/0 AWG cable, installed underground in Sch. 40 PVC per
drawings and specifications including related items and
appurtenances, complete in place

75,702

LF

16

3/0 AWG cable, installed underground in Sch. 40 PVC per
drawings and specifications including related items and
appurtenances, complete in place

22,852

LF

17

4/0 AWG cable, installed underground in Sch. 40 PVC per
drawings and specifications including related items and
appurtenances, complete in place

12,051

LF

18

300kcmil AWG cable, installed underground in Sch. 40 PVC per
drawings and specifications including related items and
appurtenances, complete in place

216

LF

19

350kemil AWG cable, installed underground in Sch. 40 PVC per
drawings and specifications including related items and
appurtenances, complete in place

1,032

LF

20

400kcmil AWG cable, installed underground in Sch. 40 PVC per
drawings and specifications including related items and
appurtenances, complete in place

360

LF

21

500kcmil AWG cable, installed underground in Sch. 40 PVC per
drawings and specifications including related items and
appurtenances, complete in place

792

LF

22

81 festival receptacle installations per "Receptacle Mounting
Detail", mounted and wired including, box mountings, conduit,
wiring, and receptacles including related items and
appurtenances, complete in place

LS

23

77 each Christmas light receptacle installations per "Receptacle
Mounting Detail", mounted and wired including concrete footings,
box mountings, conduit, wiring, and receptacles including related
items and appurtenances, complete in place

LS

24

38 each event receptacle installations per "Receptacle Mounting
Detail", mounted and wired including concrete footings, box
mountings, conduit, wiring, and receptacles including related
items and appurtenances, complete in place

LS
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BID PROPOSAL
Bid Schedule for Downtown Rehabilitation - Phase |||

Addendum #1
City of Bryan Job No. 700-DE-0719
Bid No. 09-159

ITEM DESCRIPTION QTY |UNIT UNIT PRICE TOTAL

Light pole installation per drawings, mounted and wired including
25 |concrete footings, box mountings, conduit, wiring, and receptacles| 81 EA |$ $
including related items and appurtenances, complete in place.

Concrete electrical service panel foundations, poured in place (1.7
26 |CY ea.) including related items and appurtenances, complete in 4 EA |$ $
place

Concrete operator pads (2 per ESC) adjacent to electrical service
27 |cabinet (1 CY ea.) including related items and appurtenances, 4 EA |$ $
complete in place

Electrical service panel, bare, less panelboards and other devices

28 including related items and appurtenances, complete in place.

Panelboards, main service breaker, controllers, wireways, surge
29 |arrestors, and metering current transformer cabinet and 1 Ls |$ $
appurtenances, complete in place for 4 each ESC's.

Transformer pad 10'x10'x1' (3.7 CY) w/ "Block Out" for conduit per

30 utility company detalil

4 EA |$ $

TOTAL SECTION F - ELECTRICAL ITEMS $

G. Telephone & Cable TV items (Pedestals provided by Utility Owners. Cables to be provided and installed by owners)

Install Cable TV Pedestal, including related items and
1 |appurtenances, including related items and appurtenances, 8 EA |$ $
complete in place

2-2" Scheduled 40 PVC Conduits with pull strings for cable TV
2 |service line with natural backfill compacted to 98% ASTM D-698 | 2,575 | LF |$ $
including related items and appurtenances, complete in place

2-4" Scheduled 40 PVC conduits with pull strings for telephone
transmission line with natural backfill compacted to 98% ASTM D-
698, including related items and appurtenances, complete in
place

1,391 | LF |$ $

1-2" Scheduled 40 PVC Conduits with pull strings for telephone
4 |service with natural backfill compacted to 98% ASTM D-698, 220 | LF |$ $
including related items and appurtenances, complete in place

1-2" Scheduled 40 PVC Conduits with pull strings for cable
5 |service with natural backfill compacted to 98% ASTM D-698, 220 | LF |$ $
including related items and appurtenances, complete in place

Install 16"x16" telephone pedestal, including related items and
; 6 EA |$ $
appurtenances, complete in place
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BID PROPOSAL
Bid Schedule for Downtown Rehabilitation - Phase |||

Addendum #1
City of Bryan Job No. 700-DE-0719
Bid No. 09-159

ITEM DESCRIPTION QTY |UNIT UNIT PRICE TOTAL

Asphalt pavement repair for telephone conduits including related

items and appurtenances, complete in place 135 LF$ $

TOTAL SECTION G - TELEPHONE & CABLE TV ITEMS $

H. BTU Conduit & Foundation Related Items (BTU to provide and set transformers & switch gears; provide & install related
wires)

4" schedule 40 PVC Secondary Conduit with pull strings, including
1 [related items and appurtenances, complete in place (Note: 1248 | LF |$ $
Backfill included in Bid Item# H 3.)

3-4" Schedule 40 PVC Conduits with pull strings for future with
2 |cement stabilized backfill, including related items and 1604 | LF |$ $
appurtenances, complete in place

Primary Duct Bank (9-4" & 2-2" Schedule 40 PVC, conduits), with
Carlon Snap-N-Stac combo spaces spread at manufacturers
recommendation with cement stabilized backfill, including related
items and appurtenances, complete in place

1841 | LF |$ $

30"x48" communications vault (Armor cast products company or
4 |approved equal) including related items and appurtenances, 6 EA |$ $
complete in place

2" Schedule 40 PVC Primary Conduit with pull strings and natural
5 |backfill compacted to 98% ASTM D-698, including related items 339 | LF |$ $
and appurtenances, complete in place

6 Concrete Pavement Repal_r, including related items and 18 LF|$ $
appurtenances, complete in place

7 Asphalt Pavement Repalr,_ including related items and 56 sy |$ $
appurtenances, complete in place

8 Transformer Pad including related items and appurtenances, 10 EA |$ $

complete in place

1-4" Schedule 40 PVC Conduit with pull strings for future traffic
9 |signals with cement stabilized backfill, including related items and | 152 | LF |$ $
appurtenances, complete in place

1-2" Schedule 40 PVC Conduit with pull strings for future traffic
10 |signals with cement stabilized backfill, including related items and | 152 | LF |$ $
appurtenances, complete in place

Adjust External conduit on building fagade, including related items

11 .
and appurteanances, complete in place

24" diameter steel casing (1/2") thickness installed by dry boring, 85 LF |$ $

12 including related items and appurtenances, complete in place

TOTAL SECTION H - BTU CONDUIT & FOUNDATION RELATED ITEMS $
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ITEM

BID PROPOSAL
Bid Schedule for Downtown Rehabilitation - Phase |||
Addendum #1

City of Bryan Job No. 700-DE-0719
Bid No. 09-159

DESCRIPTION

| QTY |UNIT|

UNIT PRICE

TOTAL

I. SANITARY SEWER ITEMS

12" SDR 26 PVC sanitary sewer line with cement stabilized sand
backfill, complete and in place, all depths

863

EA

8" SDR 26 PVC sanitary sewer line with cement stabilized sand
backfill including related items and appurtenances, complete and
in place

1882

EA

6" SDR 26 PVC sanitary sewer line with cement stabilized sand
backfill including related items and appurtenances, complete and
in place

542

LF

4" SDR 26 PVC sanitary sewer line for service with cement
stabilized sand backfill including related items and appurtenances,
complete and in place

372

LF

Standard sanitary sewer manhole including base, sections, cone,
rim, lid and related items and appurtenances, complete in place

10

EA

Drop sanitary sewer manhole including base, sections, cone, rim,
lid and related items and appurtenances, complete in place

EA

Connect proposed sewer line to existing manhole w/ coring &
sealing of wall penetration including related items &
appurtenances, complete in place

EA

Long Sewer Service including fittings, cleanout, with related items
& appurtenances, complete in place

16

EA

16" diameter steel casing (1/2" thickness) installed by dry boring
including related items and appurtenances, complete in place

127

LF

10

16" diameter steel casing (1/2" thickness) installed by open cut
including related items and appurtenances, complete in place

40

LF

11

Construct standard concrete manhole on existing sewer line
including base, sections, cone, rim, lid, and related items &
appurtenances, complete in place

EA

12

Long Dual Sewer Service transfer including fittings, cleanout, with
related items & appurtenances, complete in place

EA

13

Disconnect & cap existing sanitary sewer line including related
fittings, items and appurtenances, complete in place

EA

TOTAL SECTION I - SANITARY SEWER ITEMS
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BID PROPOSAL
Bid Schedule for Downtown Rehabilitation - Phase |||

Addendum #1
City of Bryan Job No. 700-DE-0719
Bid No. 09-159

ITEM DESCRIPTION

| QTY |UNIT|

UNIT PRICE

TOTAL

J. WATER SYSTEM ITEMS

12" C-900 PVC waterline with fittings, cement stabilized backfill,
including related items and appurtenances, complete and in place

1954

LF

8" C-900 PVC waterline with fittings, cement stabilized backfill,
including related items and appurtenances, complete and in place

541

LF

6" C-900 PVC waterline with fittings, cement stabilized backfill,
including related items and appurtenances, complete and in place

74

LF

12" Gate valve and box including related fittings, items and
appurtenances, complete in place

15

LF

8" Gate Valve including related fittings, items and appurtenances,
complete in place

11

EA

6" Gate Valve including related fittings, items and appurtenances,
complete in place

EA

Interconnect proposed 12" C-900 PVC waterline to existing 30"
concrete steel cylinder waterline with two Smith Blair Dressers
(36" min.) including related fittings, items and appurtenances,
complete in place

EA

Interconnect proposed 8" C-900 PVC waterline to existing 8"
waterline with fittings including related items and appurtenances,
complete in place

EA

Interconnect proposed 6" C-900 PVC waterline to existing 6"
waterline with fittings including related items and appurtenances,
complete in place

EA

10

Temporary Pavement Repair including related fittings, items and
appurtenances, complete in place

2243

LF

11

2" Blow Off Valve in meter box including related fittings, items and
appurtenances, complete in place

EA

12

Disconnect & cap exist water line including related fittings, items
and appurtenances, complete in place

EA

13

Relocate existing water meter including related fittings, items and
appurtenances, complete in place

EA
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Addendum #1
City of Bryan Job No. 700-DE-0719

Bid No. 09-159
ITEM DESCRIPTION QTY |UNIT UNIT PRICE TOTAL

14 Short water service transfer including related fittings, items and 3 EA
appurtenances, complete in place

15 Short dual water service transfer including related fittings, items 1 EA
and appurtenances, complete in place

16 Long water service transfer including related fittings, items and 4 EA
appurtenances, complete in place

17 Standard fire hydrant assembly with valve, box, fittings and related 9 EA
items and appurtenances, complete in place
20" steel casing installed by open cut with spacers for waterline

18 |including related fittings, items, and appurtenances, complete in 20 LF
place
12"X2" tap for irrigation including related items and

19 ; 1 EA
appurtenances, complete in place
Concrete pavement repair for water service line beyond limits of

20 |new paving including related items and appurtenances, complete 14 LF

in place

TOTAL SECTION J - WATER SYSTEM ITEMS

TOTAL (SECTIONS A-J)
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BID PROPOSAL
Bid Schedule for Downtown Rehabilitation - Phase |11
City of Bryan Job # 700 - DE - 0719
Bid No. 09 - 159

ALTERNATE BID 1 - ROUNDABOUT AT MAIN/22ND STREET

ITEM DESCRIPTION QTY |UNIT UNIT PRICE TOTAL

A.ITEMS TO BE DELETED FROM BASE BID

Handicap signs for project including bases, poles, brackets, signs,

1 ; .
and related items & appurtenances, complete in place

American EIm (Dutch EIm Resistant Variety) 30 gallon/2"
minimum with Single central leader including fertilization,
planting/topsoil, mulch, related items & appurtenances, complete
in place

4" Reinforced concrete sidewalk including curb including
subgrade preparation and compaction to 98% standard proctor
density @ optimum moisture content including related items and
appurtenances, complete in place

115 SY |$ $

Home run roses (Red) 3 gallon, including related items &

appurtenances, complete in place 36 EA |3 $

Bark Mulch for rose planting area, including related items &

appurtenances, complete in place 164 SF |3 $

Dowel on curb for median including related items and

appurtenances, complete in place 62 LF |$ $

Solid Yellow 4" Thermoplastic Striping for pavement markings

including related items & appurtenances, complete in place 94 LF |$ $

Asian Jasmine (4" pots) including fertilization, planting/topsail,

mulch, related items & appurtenances, complete in place 2 SF |3 $

24" HDPE Storm sewer with DURASLOT surface/slotted drain w/
9 |heel guard backfilled with full depth cement stabilized sand 16 LF |$ $
including related items & appurtenances, complete in place

TOTAL SECTION A - ITEMS TO BE DELETED FROM BASE BID..........cocevevnnee $

B. ITEMS TO BE ADDED TO BASE BID

8" Reinforced concrete roadway paving including related items &

appurtenances, complete in place 159 SY |$ $

8" lime stabilized base with minimum of 6% lime by weight
compacted to an apparent dry density of 98% standard proctor
density @ optimum moisture content including related items and
appurtenances, complete in place

200 SY |$ $

Lime for sub-grade stabilization including related items and

appurtenances, complete in place 4 TONS'$ $

One way only sign and post including related items and
appurtenances, complete in place

Dashed 4" thermoplastic single striping (white) including related

items and appurtenances, complete in place 88 LF |$ $

Addendum #1 Proposal Page 20 of 26







BID PROPOSAL
Bid Schedule for Downtown Rehabilitation - Phase |||
City of Bryan Job # 700 - DE - 0719

Bid No. 09 - 159

6 Solid 4" thermoplastic striping (white) including related items and 146 LE
appurtenances, complete in place

7 Grandma's roses (yellow) 3 gallon, including related items & 12 LF
appurtenances, complete in place
Lay down curb including related items and appurtenances,

8 . 126 LF
complete in place
8" C-900 PVC waterline with fittings, cement stabilized backfill,

9 | . . . 22 LF
including related items and appurtenances, complete and in place
18" HDPE Storm sewer with DURASLOT surface/slotted drain w/

10 |heel guard backfilled with full depth cement stabilized sand 44 LF
including related items & appurtenances, complete in place

11 2" Schedule 40 PVC Waterline including related items and 12 LF
appurtenances, complete in place

12 2" Gate valve and box including related fittings, items and 1 EA
appurtenances, complete in place

13 1 1/2" irrigation meter including related items and appurtenances, 1 EA
complete in place
Brick pavers (double soldier and herringbone patterns) including

14 |subgrade preparation, sand, leveling, & compaction including 54 SY
related items & appurtenances, complete in place

TOTAL SECTION B - ITEMS TO BE ADDED TOBASE BID......ccccovviiiiiie i $
TOTAL AMOUNT OF ALTERNATEBID 1..cciiiiiiiii e, $
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City of Bryan Job # 700 - DE - 0719

Bid No. 09 - 159

ALTERNATE BID 2 - ELECTRICAL

ITEM DESCRIPTION QTY UNIT UNIT PRICE TOTAL
A.ITEMS TO BE ADDED TO BASE BID
Add 81 new festival receptacles (one additional
festival receptacle per pole); installation per,
mounted and wired including box mountings,
conduit, wiring, and receptacles including
. . 1 LS
related items and appurtenances, complete in
place. New wiring to be added to current festival
receptacle wiring as second hot wire of lengths
and size as follows:
8 AWG cable 1,066 LF
1 6 AWG cable 4,010 LF
4 AWG cable 14,336 LF
3 AWG cable 9,121 LF
2 AWG cable 4,880 LF
1 AWG cable 3,252 LF
1/0 AWG cable 3,945 LF
Add 22.3 more cubic feet of concrete to the
electrical service panel foundations, poured in
2 . . . 4 EA
place including related items and
appurtenances, complete in place.
3 Enlarge electrical service cabinet width by three 4 EA
feet to take into account the new panelboards.
Change electrical service cabinets as follows:
ESC3 main circuit breaker from 1200A to 1600A 1 LS
4 ESC4 main circuit breaker from 1400A to 1600A 1 LS
ESC2: F2A from 1200AF/1000AT to 1 LS
800AF/800AT
ESC2: F2B from 1200AF/1000AT to 1 LS
1600AF/1600AT
ESC4: FAA from 400AF/400AT to 600AF/600AT 1 LS
TOTAL SECTION A - ITEMS TO BE ADDED TO BASE BID.......... $
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ALTERNATE BID 3 - ELECTRICAL

Bid No. 09 - 159

ITEM DESCRIPTION

QTY

UNIT

UNIT PRICE

TOTAL

A.ITEMS TO BE ADDED TO BASE BID

William J. Bryan and 24th street.

Add new neutral wiring to Phase | event
receptacles. Install neutrals for four event

1 receptacles between 26th and 28th streets, two 1
event receptacles between 26th and William J.

Bryan, and two event receptacles between

LS

TOTAL SECTION A - ITEMS TO BE ADDED TO BASE BID..........
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FELONY CONVICTION NOTIFICATION

Any person and/or business entity that enters into a contract with the City of Bryan must give advance notice to the City if any
employee or an owner or operator of the business entity has been convicted of afelony. The notice must include a general description
of the conduct resulting in the conviction of afelony. The notice must also describe the role that the employee, owner, or operator will
perform in executing the contract. The City may require substitution of employees in the performance of the contract.

The City may terminate a contract with a person or business entity if the City determines that the person or business entity failed to give
notice as required by this clause, misrepresented the conduct resulting in the conviction, or failed to substitute personnel at City’'s
request.

I, the undersigned agent for the firm named below, certify that the information concerning notification of felony convictions has been
reviewed by me and the following information furnished is true to the best of my knowledge.

Vendor's Name:

Authorized Company Official's Name (Printed)

A. My firmis not owned or operated by anyone who has been convicted of afelony nor doesit have any employees who have been
convicted of afelony:

Signature of Company Official:

B. My firm has employee(s) or is owned or operated by the following individual (s) who has’have been convicted of afelony:

Signature of Company Official:

C. Provide ageneral description of the conduct resulting in the conviction of afelony.

Signature of Company Official:

D. Describe the role that the person(s) convicted of afelony will play in the performance of the contract.

Signature of Company Official:
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CERTIFICATION OF BID

CERTIFICATION and AUTHORIZATION:
REB #09-159

The undersigned certifies that he has fully read and understands this "Request for Bid" and has full knowledge of the

scope, quantity, and quality of the services and materials to be furnished and intends to adhere to the provisions

described herein. The undersigned also affirms that they are duly authorized to submit this Bid, that this Bid has not been
prepared in collusion with any other Vendor, and that the contents of this Bid have not been communicated to any other

Vendor prior to the official opening of this Bid. Additionally, the undersigned affirms that the firm iswilling to sign the
enclosed Exhibit A, Standard Form of Contract, if awarded the bid.

Signed By: Title:
Typed Name: Company Name:
Phone No.: Fax No.:
E-mall:
Bid Address:
P.O. Box or Street City State Zip
Order Address:
P.O. Box or Street City State Zip
Remit Address:
P.O. Box or Street City State Zip

Federal Tax ID No.:

Date:
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The undersigned hereby declares that he has visited the sites and has carefully examined the plans, specifications and
contract documents relating to the work covered by his bid or bids, that he agrees to do the work, and that no
representations made by the City are in any sense awarranty, but are mere estimates for the guidance of the Contractor.

Upon receipt of notice of intent to award the bid, Contractor will execute aformal contract within five (5) business days,
and will deliver a Surety Bond in the amount of 100% of the total bid price for the faithful performance of this contract.
The bid security attached, without endorsement, in the sum of ($ ) Dallars, isto
become the property of the City of Bryan in the event the contract and bond are not executed within the time above set
forth, as administrative costs for the delay and additional work caused thereby.

TIME OF COMPLETION : The undersigned agrees to complete the work within -~ Two Hundred Seventy Five
(275) working days from the date designated by the Notice to Proceed.

The undersigned further declares that he will provide al necessary tools, and apparatus, do all the work, and furnish all
materials, and do everything required to carry out the above mentioned work covered by this proposal, in strict
accordance with the contract documents, and the requirements pertaining thereto, for the sum or sums above set forth.
Additionally, the undersigned affirms that the firm is willing to sign the City’s Standard Form of Contract as reflected in
the specifications, if awarded the contract.

Acknowledgement for Receipt of Addendums:

Addendum Number Initia
Addendum Number Initial
Addendum Number Initia

Respectfully Submitted,

(Signature)

Note: Do not detach bid from other

papers. Fill in with ink and submit (Address)
compl ete with attached papers.

(City, State, Zip)
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SPECIAL PROVISIONS-TABLE OF CONTENTS

SECTION NUMBER DESCRIPTION
SP 1. City Project Manager
SP2. Contingency
SP 3. Design Engineer
SP4. Mobilization and Project Overhead
SP5. Digital Photo Documentation of Project
SP 6. Generdl
SP7. Trench Stabilization/Dewatering
SP 8. Work Plan (Construction Schedules)
SPO9. Pipe & Conduit Backfill
SP 10. Residential Access and Notification
SP11. Submittals
SP12. Temporary Facilities and Controls
SP 13. Traffic Control
SP14. Stormwater Pollution Prevention
SP 15. Street, Driveway and Sidewalk Crossings, Etc.
SP 16. Abandonment of Existing Lines
SP17. Project Record Documents
SP18. Restoration of Site Improvements
SP 19. Telephone/Fiber Optic
SP 20. Content of Project
SP 21. Field Staking
SP22. Location and Repair of Existing Utilities
SP 23. Duraslot Drainage System
SP 24. Conduit Adjustments
SP 25, Damage to Existing Buildings
SP 26. Traffic Control & Building Access Payment
SP 27. Water & Sanitary Sewers

SP 28. Contingency






SP1. CITY PROJECT MANAGER:

Joe Seago, Jr, P.E.
P.O. Box 1000
Bryan, TX 77805
979-209-5030

SP 2. CONTINGENCY:

The amount specified as “Contingency” shall be used for authorized changes required to complete the original scope of work.
Changes shall be authorized in writing by the City prior to work being performed.

SP 3. DESIGN ENGINEER:

The design engineer for this project is Vickie Skach-Podsim, E.I.T.. The address of that firm is 3600 State Hwy 6 South, Suite 102,
College Station, Texas 77845. The phone number is 936-696-6767. The project manager is John Rusk, P.E..

SP4. MOBILIZATION AND PROJECT OVERHEAD:

The bid item “Mobilization and Project Overhead” shall include and not be limited to the following: cost to mobilize and demobilize
equipment to the project site, sediment control, construction staking, the cost of bonds and insurance, and all other incidental costs
associated with the project. Payment will be made on the following schedule: 25% - first month of work, 50% - upon 50% of project
completion, 25% - upon final acceptance.

SP5. DIGITAL PHOTO DOCUMENTATION OF PROJECT:

Contractor shall take digital photos of the work on a daily basis throughout the entire duration of the project. Hard copy digital photo
images shall be printed in color on a daily basis and stored with “As Built” drawings in a catalog that is kept orderly, labeled, and
indexed using dates and locations (i.e. stations). Contractor shall also record two (2) complete sets of all digital photos taken during a
week onto separate compact diskettes (CD). At the end of each week, one CD will be given to the Owner’s representative
immediately after it is recorded and one CD will be retained in a protective case with the “As-Built” Drawings. The complete set of
compact diskettes retained with the “As-Built” Drawings and the hard copy catalog will be given to the Owner at the end of the
project such that the Owner will end up with two (2) complete sets of digital photos on CDs and a catalog of hard copies. Contractor
shall take a sufficient number of digital photos to adequately document the work and shall work closely with Owner’s representative
to determine the number and location of digital photos to be taken each day. Digital photos should generally include such items as
fittings, major crossings of other utilities or petroleum pipelines, any unmapped utilities or pipelines, and items that may be the subject
of future controversy, or any items related to extra work claims. No additional compensation will be provided for digital photo
documentation. Include all costsin related items of work.

SP 6. GENERAL:

The Bidders are expected to familiarize themselves thoroughly with the requirements contained in the General Specifications, Special
Provisions, Project Data, Technical Specifications, Texas Department of Transportation (TxDOT) 1993 Standard Specifications, and
the current TXDOT Material Specifications. The provisions contained herein shall govern in case of conflict with any item in the
General Specifications. All references to the American Standard of Testing Materials (ASTM) and other organizations shall be
interpreted to mean the latest published edition as of the date proposals are opened for this project, unless specifically referenced by
date or version.

Two trench failure accidents in the last 5 years or one death caused by atrench failure accident in the last 5 years will constitute
grounds for disqualification of abidder. Thisis not automatic however. The City will review corrective action taken and preventative
measures employed by firms that exceed the foregoing criteria.

The Bidder will accomplish the entire contract with his own forces unless City of Bryan is notified, prior to bid opening, and has
approved any planned work by authorized subcontractors. Bidders shall identify the names of subcontractors they intend to employ
and the approximate percent work to be performed by each subcontractor. This information shall be furnished with bids. Any
inquiries concerning this project prior to Bid Opening shall be directed to: City of Bryan Purchasing Agent

1309 E. Martin Luther King St.

Bryan, TX 77803

979-209-5507



SP7. TRENCH STABILIZATION/DEWATERING:

Trench stabilization and dewatering (if needed) is the responsibility of the contractor. Additional payment will not be made for these
items. Costs for these items are to be included in related items for trenching.

SP 8. WORK PLAN (CONSTRUCTION SCHEDULE):

The Contractor shall be required to attend construction progress meetings as scheduled by the City Project Manager throughout the
construction of this project. The City Project Manager may require such meetings as often as necessary to facilitate communication
and coordination between the City and the Contractor.

Before beginning construction, the Contractor shall submit to the City and Consulting Engineer a detailed construction and segquence
schedule for review. The work plan (construction schedule) shall be kept updated and detailed enough that the City Engineer can
determine potential effects on traffic and construction signing.

Construction phasing is included in the construction plans. The phasing outlined is to be followed to enable existing businesses to
remain functional throughout the project. Deviations from the sequence may be allowed depending on circumstances. Contractor is
to discuss any construction sequence deviation with the City Engineer’s office.

SP 9. PIPE AND CONDUIT BACKFILL

All trenches with widths wider than 12" and with diameters 4” or greater are to be backfilled with full depth cement stabilized sand.
Backfill isto be placed in 6" lifts.

SP 10. RESIDENTIAL & BUSINESSACCESSAND NOTIFICATION:

The work shall be conducted as to cause no greater obstruction to the public or residences than is considered necessary by the City.
The Contractor throughout construction shall maintain accessto private drives and active/front doorways of businesses and residences.
Access from aley doorways or others not used is not to be considered “access.”

Work on the west side of Main Street, between 24™ and 22™ Streets is to have a temporary covered walkway provided. A detail for
this structure is provided. Four (4) locations to access this walkway from the east side of Main Street is to be provided. This accessis
to be made from asphalt millings and isto be 5’ wide, & be 2" thick (compacted).

Prior to beginning construction on any street, the Contractor shall notify the residents and business owners at least 2 working daysin
advance. Noatification shall be written and hand delivered to each residence. Notices are not to be placed in mailboxes. All written
notices shall be approved by the City prior to distribution. Residents shall be similarly notified when access to their drives will be
blocked. The Contractor shall accommodate special needs that residents may have such as access for handicap, etc.

SP11. SUBMITTALS:

The contractor shall submit to the City Consulting Engineers for review, and approval, the following items prior to the work order
being issued:

1. Work Plan (Construction Segquence Schedul€)

2. Materia Storage Location

3. Type of Equipment to be Used

4. Subcontractorsto be used if applicable

5. Existing Sanitary Sewer & Existing Water System Abandonment Plans and other pertinent information for completion of

work.

Pipe material product specifications (water, sanitary sewer, storm sewer, irrigation)

Manhole material product specifications

Cement stabilized sand mix design showing conformation of properties required by the Specifications.

Concrete and flowable fill mix design showing conformation of properties required by the Specifications.

0. Test reports showing conformance of specified properties of crushed limestone flexible base and subgrade materials for
applicable items.

11. Detailed traffic control plan for each street to include proposed flow of traffic, and other traffic safety control devices

including any phased construction.

12. Form to be used for resident notification of construction

13. Trench Safety Plan prepared by Licensed Professional Engineer within the State of Texas and Trench Box Certifications

14. Inlet & Junction Box product specifications
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15. Irrigation System products specifications (valves, meter, backflow, pressure reducing valves)
16. Brick pavers, CMU split face concrete block product specifications.

17. Color samplesfor brick pavers, CMU block, paver, concrete (as applicable).

18. Street lights

Deliver submittals to the City Engineer’'s office to the attention of Joe Seago, P.E. Transmit each item by document with format
acceptable to the City, which identifies the following: Project Name and Project Job No.; Contractor; Subcontractor; Supplier;
Pertinent Drawing Sheet and detail number; and Specification section as appropriate.

Identify deviations from Contract Documents. Provide space for Consulting and City Engineer review stamps.

Submit drawings, data and samples to the City at least 14 working days prior to date the Contractor needs the reviewed submittals
returned. Contractor shall submit the number of copies of product data and samples, which the Contractor and his subcontractor need
for their use plus two (2) additional sets for the City Engineer and one (1) additional set for the Consulting Engineer. Contractor shall
revise and resubmit as required, identifying changes made since previous submittal.

SP12. TEMPORARY FACILITIESAND CONTROLS:

Contractor shall maintain temporary facilities and the necessary controls for the project including utilities, telephone, sanitary
facilities, storage sheds and building, safety requirements, first aid equipment, fire protection, security measures, protection of the
Work and property, access roads and parking, environmental controls, disposal of trash, debris, and excavated material, pest and
rodent control, water runoff and erosion control. Confine temporary facilities to areas approved by the City Engineer and as required
by law, ordinances and regulations. No payment shall be made for temporary facilities and controls required under this section.

Contractor, if needed, shall make arrangements with utility service companies for temporary water, electricity, telephone, gas and
other services as required to complete construction. Contractor shall be responsible for al utility service costs until the Work is
complete. Know utility service lines are shown on the Drawings. Anticipate that other such service lines may exist and repair them if
damaged due to any construction activity. No separate payment shall be made for repair work. Conform to specified fire protection
and prevention requirements established by Federal, State, or local governmental agencies and as provided in the Contractor’s Safety
Program. If existing fencing or barriers are breached or removed for purposes of construction, provide and maintain temporary
security fencing equal to existing.

Bypassing of sanitary waste to storm drainage facilitiesis not allowed.

Explore ahead of trenching and excavation work and uncover obstructing underground structures and utility services sufficiently to
determine their location, to prevent damage to them and to prevent interruption of utility services. Restore to original condition
damages to underground structures/utilities at no additional cost to the City if deemed necessary by the City Engineer. Unknown
items may exist which may need to be removed and disposed of .

Necessary changes in location of the Work may be made to the City Engineer to avoid unanticipated underground structures.

Designate temporary parking areas to accommodate construction personnel. When site space is not adequate, provide additional off-
site parking. Locate as approved by the City. The City recognizes that the site is within existing paved roadways that construction of
projects should have minimum impact to the surrounding environment. The Contractor shall adopt construction procedures that do
not cause damage to existing buildings, air or stream pollution.

Take special measures to prevent harmful substances from entering public waters. Prevent disposal of wastes, effluents, chemicals, or
other such substances adjacent to streams, or in sanitary or storm sewers.

Provide vehicles, equipment, and construction activities that minimize noise to the greatest degree practicable. Noise levels shall
conform to the latest OSHA standards and City Ordinances and in no case will noise levels be permitted which interfere with the
Work of the City or create a nuisance in the surrounding commercial areas.

Temporary pumping of wastewater from manhole to gravity sewer line may be required. Residents may not be without sewer service
for morethan 4 hours. Contractor is responsible for equipment and labor for these items. No additional payment will be made.

SP 13. TRAFFIC CONTROL:

Contractor shall execute a City Engineer Approved traffic control plan, provided within the construction plans, responsive to the
Texas Manual on Uniform Traffic Control Devices (TMUTCD). All plans shall be executed to provide for the safe and efficient
movement of traffic through the work zone. The Contractor is solely responsible for traffic control execution and shall install signs,



barricades, and markings where required. At all times maintain a 10 foot wide all weather lane adjacent to work areas for use of
emergency vehicles.

Contractor shall maintain local driveway access to residential and commercia properties adjacent to work areas. Contractor should
backfill trench as quickly as possible and follow all bedding and backfill requirements.

Keep all streets entering and leaving the job free of excavated material.

Whenever necessary, bridge of trenches and excavations to permit an unobstructed flow of traffic. The contract period with cover
approximately 13 months. Thirteen (13) separate payments shall be made for work related to traffic control. Include all associated
costs in the designated bid item. In the event the contractor completes the project early, the final payment will include the full
payment of the bid item. If contract period is exceeded, additional payment will not be made unless approved by City engineer’'s
office.

SP 14. STORMWATER POLLUTION PREVENTION:

The Contractor shall be responsible for implementation, maintenance, and inspection of storm water pollution prevention control
measures including, but not limited to, erosion and sediment controls, storm water management plans, waste collection and disposal,
off-site vehicle tracking, and other practices. Contractor’s construction operations shall be in accordance with the terms and
conditions of the National Pollutant Discharge Elimination System (NPDES) Permit, as stated in the Federal Register Vol. 57 No. 175,
issued by the Environmental Protection Agency on September 9, 1992.

Steps shall be taken to prevent sediment from leaving construction site. Sand bags shall be used in locations downstream of
construction areas and in front of all drainage structures to collect sediments from stormwater runoff. Silt fencing shall be maintained
(as applicable) during al phases of construction until vegetative or pavement ground cover is re-established. The Contractor, when
working within the roadway, should provide material on roadway for placement of excavated material. Materials include plywood,
fabric, etc. Coordinate material to be used with City Engineer.

No separate payment shall be made for work related to stormwater pollution prevention. Include costsin related work.

SP 15. STREET, DRIVEWAY AND SIDEWALK CROSSINGS, ETC.:

All locations where a proposed utility line crosses or is laid within a street, driveway, parking area, sidewak or similar paved area,
shall be open cut unless otherwise noted on the Drawings. All streets, driveways, and sidewalks shall be restored according to
proposed grades.

Streets shall remain open to traffic and left in passable condition at the end of each day unless noted or approval is granted by the City.
Access to driveways is to be maintained for residents.

Separate payment shall be made for work related for street pavement reconstruction. Refer to bid schedule for related bid items.

SP 16. ABANDONMENT OF EXISTING UTILITIES:

All existing sanitary sewer and waterlines shall remain in service until the proposed sanitary sewer and water lines have been
constructed and the applicabl e services have been transferred.

Existing sanitary sewer and waterlines are to be abandoned. Abandonment consists of demolition and removal of any portion of
manholes and valves existing within four feet of the surface, and the abandonment in place of sewer lines and manholes as specified in
this Section. All waterlines to be abandoned are to be capped. There are not to be any abandoned waterlines left open-ended which
will alow material to enter.

Existing overhead electrical lines are to be left in place and in operation until new underground services are installed and services
transferred. Bryan Texas Utilities (BTU) will transfer the services to the new underground line. The contractor is to remove &
dispose of the existing lines and poles as directed by BTU personnel.

BTU will provide and install all transformers, switch gears and wire for the primary and secondary lines. The Contractor is
responsible for providing and installing the electrical items related to the street lights and event power. BTU isto be notified 75 days
in advance of the electrical conduits and transformer/switch gear pads being completed so the appropriate materials can be ordered.

SP 17. PROJECT RECORD DOCUMENTS:

Record information concurrently with construction progress. Do not conceal any work until required information is recorded.
Legibly mark each item to record al actual construction, or “record” conditions on the contract



Drawings and shop drawings, including:

1. Measured horizontal locations and elevations of underground utilities and appurtenances. Reference to permanent surface
improvements.

Elevations of underground utilities referenced to bench mark utilized for project.

Field changes of dimension and detail .

Changes made by modifications.

Details not on original contract drawings.

References to related shop drawings and Modifications.

Locations of all services (where they connect to new main) are to be clearly marked on “Record Drawings’ by station
number.

8. Flow lines of all sanitary and storm sewer pipes are to be documented by a Registered Professional Land Surveyor.

NogakwdN

At contract closeout, deliver Record Documents to City Engineer.

SP 18. RESTORATION OF SITE IMPROVEMENTS:

Contractor shall be responsible for the restoration of the Work site in public rights-of-way and easements and adjacent public or
private property affected by construction operations, including but not limited to pavement, curb, gutter, esplanades, sidewalks,
driveways, fences, lawns and landscaping. Separate payment shall be made for restoration of site improvements as noted in Bid
Schedule. All related work, not listed in Bid Schedule is considered incidental. Restoration is to be complete as satisfactory to the
City Engineer. Extra care shall be taken in planting trees, shrubbery and plants, as applicable. New trees, shrubs, flowers, etc. are to
be delivered to site and planted within 48 hours of arrival.

Document conditions on and adjacent to the construction, if applicable, site with construction photographs. Remove the minimum
pavement as required to perform the Work. Remove concrete and asphaltic concrete material using sawed joints.

Remove or relocate existing fencing, if required, for construction operations. Maintain the integrity of the private property owner’'s
fencing if needed for protection of children, pets or property. Notify the property owner three full working days in advance before
removing fencing and coordinate security needs. Clean up construction debris. Restore vegetated areas disturbed or damaged by
construction with items depicted on Streetscape plans. Restore all areas as called for in construction plans.

Replace fencing, if applicable, removed or damaged, including, but not limited to, posts, caps, concrete footings, concrete curb under
fence, wire mesh, wood panels, top and bottom railing. Reconstruct any portion of the fence disturbed by construction which is not
equal to or better than that which existed prior to construction operations as evidenced by preconstruction photographs or videos.
Remove and dispose of damaged substandard material. Remove debris and trash which is the result of the Contractor’s operation to
maintain a clean and orderly site.

SP 19. TELEPHONE/FIBER OPTIC:

Underground FIBER OPTIC CABLE existsin the area. Take extreme caution to prevent damage to existing facilities. Contact fiber
optic cable owners at least 2 full working days prior to start of construction.

SP20. CONTENT OF PROJECT:

Contractor is to furnish project complete as required in the specifications, Drawings and Contract Documents as related to items
within the bid schedule. Items not specifically covered in these documents which comprise a part of the project shall be considered
incidental to the project. Contractor is to consider all incidental work necessary for a satisfactory and completed project and is to
include any related costs in the original prices bid.

SP21. FIELD STAKING:

Contractor is responsible for staking and layout of al construction items. Cut/Fill sheets are to be prepared by a Registered Public
Land Surveyor for water, sanitary sewer, storm sewer, back of curb, & centerline and submitted 2 days prior to construction. These cut
sheets are to be stamped by the R.P.L.S. With sealed cut sheets, a copy of the surveyor’s field book is to be included to document
control points used, bench marks and elevations of hubs set.



SP22. LOCATION AND REPAIR OF EXISTING UTIILITES:

Efforts have been made to show the location of underground utilities and services within the project site. Unknown utilities may exist
and it is the responsibility of the Contractor to verify the location of all utilities, service lines and tie-in points before proceeding with
the work. A separate pay items is provided for field locating al existing utilities and services for the construction of the proposed
improvements. If autility or service line is broken during the course of construction, it shall be the Contract’ s responsibility to repair
such breaks at no cost to the utility Owner. For field locations, if the existing pavement is removed, it is to be restored w/natural
backfill, compacted to 95% Density (D-968), 4" of crushed limestone base, MC-30 prime coat and 1 ¥%" of HMAC Hot Mix. Cost of
pavement restoration isto be included in bid item for field locates.

All existing utilities are to be located prior to beginning construction. Elevations of existing utilities are to be reported to I nspector and
Design Engineer to verify any possible conflicts.

SP23. DURASLOT DRAINAGE SYSTEM

DURASLOQOT Surface Drains shall be manufactured from corrugated polyethylene pipe with a smooth interior wall, pipe and fittings
conforming to AASHTO M252 and/or M294. A grate frame, that forms a slot, shall be mounted in the pipe so as to provide a linear
inlet into the top of the pipe to collect surface runoff. The slot shall be manufactured from .063 tempered commercia aluminum and
shall have two paralel plates separated by vertical spacers spanning the slot on 6" centers. The grating within the slot opening shall
be Y5 - #13 galvanized steel (heel guard). The slot shall be coated with a primer to protect the aluminum when installed in concrete.
The flange at the bottom of the slot shall be riveted to the pipe with a minimum of two rivets per linear foot. The pipe shall have a
section removed to accept the slot so as to maintain the original diameter, providing ease in transition to conventional systems.

The contractor isto replace all damaged pedestrian grates after substantial construction completion but prior to construction closeout.

SP24. CONDUIT ADJUSTMENTS

Throughout project area, adjustments to existing conduits on walls of buildings are required. Contract is to make necessary
adjustments at building. A pay item is provided for these adjustments. For payment, six (6) equal payments will be made for the pay
item. Judgment on the amount completed will be verified by Owner.

SP25. DAMAGE TO EXISTING BUILDINGS

Contractor is to repair damages to existing buildings caused by construction operations including chipped paint, broke glass, brick,
and related items. It is strongly suggested that contractor document the existing conditions w/photographs prior to construction.
Additional payment will not be made for repairs to existing buildings due to construction operations.

SP26. TRAFFIC CONTROL & BUILDING ACCESSPAYMENT

Traffic Control and Building Access will be paid out each in 12 equal payments. If project time exceeds the allotted time, additional
compensation will only be considered if delay is not caused by Contractor. City Engineer’s office will determine if additional
compensation isjustified.

SP27. WATER & SANITARY SEWER

Contractor is to verify all buildings have water and sanitary sewer service after new water and sanitary sewer lines are installed and
successfully tested. Verification should be performed by door to door survey. Contractor isto disconnect and cap all waterlines not in
service in the project area. All existing sanitary sewer lines that are replaced are to be grout filled or removed as noted.

SP28. CONTINGENCY

The amount specified as “ Contingency” in the Bid Proposal shall be used for any authorized changes. Changes shall be authorized in
writing by the City Engineer prior to work being performed.
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ATTENTION

The project you are bidding to work on is funded partialy, or in full, by federal funds. This
means that the work is subject to the Davis-Bacon Act, Copeland Act, Contract Work Hours
Safety Standards Act, and the Fair Labor Standards Act.

The Davis-Bacon Act requires that you pay your employees the minimum wages listed on
the attached wage decision(s). If you have an employee who does not appear to fit any of
the classifications listed please notify us so we can help you decide which wages you
must pay. The payment of wages must be verified by the submittal of weekly payrolls to
the City. If you are the owner of the company, you do not have to pay yourself any
specific wages but you must list the hours that you worked on the job on the payroll form.

The payrolls that you will submit are legal documents so they must be taken very seriously. We
want you to know that we at the City of Bryan will be very happy to answer any gquestions you
may have. If any error is made that accidentally results in the underpayment of an employee, we
will gladly show you how to make a correction.

The Copeland Act prohibits kickbacks being paid by the employee to the employer and
sets the requirement of the submission of the payrolls on aweekly basis.

The Contract Work Hours Safety Standards Act sets a standard work week of 40 hours,
with time and a half the basic rate of pay for all work in excess of the forty hour week.
Failure to pay overtime can result in the assessment of liquidated damages in the amount
of $10.00 per day per violation.

The Fair Labor Standards Act sets out the requirements for payment of minimum wages,
maximum hours, overtime pay, and child labor standards and prohibits wage
discrimination on the basis of sex.

In addition to complying with all labor standards and prevailing wage requirements,
contractors and subcontractors are required to comply with equal employment opportunity
regulations, provide proof of compliance with Texas Worker's Compensation
requirements, and comply with trade agreement certifications. In instances where a total
project's cost equals or exceeds $200,000, the prime contractor and any subcontractors
with contracts in excess of $100,000 will be required to comply with Section 3
provisions. Section 3 requires submission of an affirmative action plan; that affected
contractors make a good faith effort to hire target area residents, award contracts to
target area business concerns, and provide documentation of those efforts and the results
of those actions.

In order for your bid to be considered for this project, the following forms must be completed and
submitted as part of your bid package:
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1. Contractor's Certification Concerning Labor Standards & Prevailing Wage Rate
Requirements.

2. Examination of Wage Decision. Completed wage survey for any additional or disputed
wage classifications.

3. Certification of Contractor Regarding Equal Employment Opportunity

4. Trade Agreement Certification, and

5. List of Subcontractors proposed for the project.

If you are awarded the bid for this project, it will be your responsibility as prime contractor to
have all subcontractors on the project complete forms 1-5 and submit them to you for forwarding
to our office.

If your bid for this project will exceed $200,000 the following completed documents are also
required to be in your bid package:

6. Certification of Contractor Regarding Section 3
7. Contractor Section 3 Plan Form including a Proposed Subcontractor Breakdown (Table
A) and an estimated project Workforce Breakdown (Table B).

If the total project cost is over $200,000 and a subcontractor's contract is for $100,000 or more,
that subcontractor will also have to complete forms 6 and 7 and submit them to our office.
Packets of subcontractor forms will be provided to you by our office should you be awarded the
bid.

If you have never worked on a federally funded project these requirements may seem onerous,
however they redlly are not. If you are awarded the bid for this job, we will have a pre-
construction conference with you to again go over these requirements and answer any questions
you might have.

If you have any questions please call Susan Monnat, City of Bryan at (979) 209-5030.
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REMOVE THISSHEET AND INSERT WAGE DECISION(S) HERE (WAGE
DECISIONSMUST BE PROVIDED TO CONTRACTORS & SUBCONTRACTORS)
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CONTRACTOR'SYSUBCONTRACTOR'S CERTIFICATION
CONCERNING LABOR STANDARDS & PREVAILING WAGE REQUIREMENTS

TO: CITY OF BRYAN ENGINEERING DEPARTMENT DATE:

PROJECT NAME:

1.  The undersigned, having prepared a bid for the above referenced project, and in anticipation of being awarded the bid for said
construction/rehabilitation project, acknowledge that:

(8) The Federal Labor Standards provisions and the wage decision were included in the aforesaid bid document;

(b) Correction of any infractions of the aforesaid conditions, including infractions by any of his subcontractors and any lower
tier subcontractors, is his responsibility;

2. Heceatifiesthat:

(& Neither he nor any firm, partnership or association in which he has substantial interest is designated as an ineligible
contractor by the Comptroller Genera of the United States pursuant to Section 5.6(b) of the Regulations of the Secretary of
Labor, Part 5 (29 CFR, Part 5) or pursuant to Section 3(a) of the Davis-Bacon Act, as amended (40 U.S.C. 276a-2(a)).

(b) No part of the aforementioned bid document will be subcontracted to any subcontractor if such subcontractor or any
firm, corporation, partnership or association in which such subcontractor has a substantial interest is designated as an
ineligible contractor pursuant to any of the aforementioned regulatory or statutory provisions.

3. Heagreesto obtain and forward to the City of Bryan Engineering Department within ten days after the execution of any subcontract, including
those executed by his subcontractors and any lower tier subcontractors, a Subcontractor's Certification Concerning Labor Standards and
Prevailing Wage Reguirements executed by the subcontractors.

4. Hecertifiesthat:

(a) The legal name and the business address of the undersigned are:

(b) Theundersignedis:
P ——

(1) A Single Proprietorship (3) A Corporation Organized in the State of:

(2) A Partnership (4) Other Organization (Describe)

|

Federa Tax ID Number of thisfirmis:
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(c) The name, title, address, socia security number and race of the owner, partners or officers of the undersigned are:

NAME TITLE ADDRESS SOCIAL SECURITY
NUMBER

P ——

RACE

the nature of the interest are (If none, so state):

(d) The names and addresses of al other persons, both natural and corporate, having a substantial interest in the undersigned, and
e —

NAME ADDRESS NATURE OF INTEREST

substantial interest are (If none, so state):

(e) The names, addresses and trade classifications of al other building construction contractors in which the undersigned has a
e —

NAME ADDRESS TRADE CLASSIFICATION

Signature Date

Name (Type or Print)

Title

FOR OFFICE USE ONLY:
Contractor checked for debarment: Date By:
Result: Eligible Debared
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EXAMINATION OF WAGE DECISION

[, , have reviewed the laborer and mechanics
classifications listed in the wage decision number TX20080041 for the Bryan Ave. and Beck St.
Rehabilitation project.

Please check one of the following:

| have found this wage decision to be complete and contain all appropriate laborer and
mechanic classifications needed for the job.

| have identified additional laborer and mechanics classifications which need to be
included. | have listed these classifications below.

| wish to challenge the prevailing wage rate for the position(s) | have listed below. Please
note - challenges of the prevailing wage rates are rarely successful. Contractors are required to
comply with the prevailing rate until the Department of Labor responds to the request.

Note: If additional labor classifications have been identified and/or a challenge has been made
regarding the prevailing wage rate for a specific classification, the contractor/subcontractor
making the request is responsible for identifying a minimum of three (3) area providers of the
specific skill, contacting them, and completing the wage survey form which follows. The
following information is needed from each contact: company name, contact person, company
address, phone number, hourly wage and benefits paid to the specific type laborer/mechanic by
that company.

Labor Classifications Requested or Challenged:

1.

2.

3.

4.

Contractor/Subcontractor's Signature Date



Bid Documents-02
REV. 11052002

CERTIFICATION OF CONTRACTOR/SUBCONTRACTOR REGARDING EQUAL
EMPLOYMENT OPPORTUNITY

INSTRUCTIONS

This certification is required pursuant to Executive Order 11246 (30 F.R. 12319-25). The
implementing rules and regulations provide that any contractor or prospective contractor, or any of
their proposed subcontractors, shall state as an initial part of the bid or negotiations of the contract
whether it has participated in any previous contract or subcontract subject to the equal opportunity
clause; and, if so, whether it has filed all compliance reports due under applicable instructions.

Where the certification indicates that the contractor has not filed a compliance report due under
applicable instructions, such contractor shall be required to submit a compliance report within seven
calendar days after bid opening. No contract shall be awarded unless such report is submitted.

CERTIFICATION BY CONTRACTOR/SUBCONTRACTOR

Name & Address of Contractor (Include Zip Code)

1. Contractor has participated in a previous contract or subcontract subject to the Equal Opportunity Clause.

[lYes [ INo

2. Compliance reports were required to be filed in connection with such contract or subcontract.

[lYes [ INo

3. Contractor hasfiled all compliance reports due under applicable instructions.

[IYes [ INo [ INone Required

4. Haveyou ever been or are you being considered for sanction due to violation of Executive Order 11246, as
amended?
[lYes [ INo

Name and Title of Signer (Please Type)

SIGNATURE DATE



Bid Documents-02
REV. 11052002

Section 3

Section 3 requires that to the greatest extent feasible, opportunities for training and employment
be given to low income residents in the project area and that contracts for work in connection
with the project be awarded to businesses substantially owned by or employing low income
persons. Section 3 applies to federally funded construction projects of $200,000 or more. If the
total project cost is less than $200,000, Section 3 does not apply

For the purposes of training and employment, the project area is defined as the City of Bryan.
For the purposes of this project, Section 3 residents are defined as Bryan residents whose
household income is equal to or less than 80% of the area median income. The attached map
indicates those areas of the city that are predominantly low income; person who reside in this
area are presumed to be low income. For person residing outside this area, it will be the potential
employee's role to substantiate their income status in order to qualify for a preference. A form
will be provided for this use. Section 3 does not require you to hire unqualified individuals or to
create jobs if a need does not exist. Section 3 does require that a reasonable effort be made to
employ low income Bryan and public housing residents on the project when jobs are available.
Project goal is 30% of all new hireswill be Section 3 residents.

For purposes of contracting opportunities, the Section 3 suggests that 10% of construction
contracts (in terms of dollar amount) and that 3% of all other contracts (again in terms of dollars)
be awarded to section 3 businesses. Section 3 businesses are defined as:

? Magority ownership held by section 3 residents (51%), or

? At least 30% of the businesses employees are Section 3 residents, or

? More than 25% of their business is subcontracted to businesses meeting either one of the

first two criteria.

Again, it is the responsibility of the business to submit the documentation needed to obtain the
contracting preference. For contracting purposes, the project areais defined as Bryan and College
Station.

Subcontractors on a Section 3 covered project, whose contract is for $100,000 or more, must also
comply with Section 3 requirements. That subcontractor will aso have to complete the required
certification, plan and employment projects as well as document hiring. Packets of subcontractor
forms will be provided to you by our office should you be awarded the bid. The Contractor is
responsible for Section 3 compliance on the entire project. Subcontractors with contracts less
than $100,000, are not required to comply with Section 3 regulations, but are encouraged to do
so. For guestions or assistance in completing these forms, please contact Susan Monnat, City of
Bryan Engineering Department at (979)209-5030.

Attachment A
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CERTIFICATION OF CONTRACTOR/SUBCONTRACTOR REGARDING SECTION 3
AND SEGREGATED FACILITIES

Name of Prime Contractor or Subcontractor Project Name

The undersigned hereby certifies that:
A) Section 3 provisions will be included in all contracts connected with this project.

B) A written Section 3 plan must be prepared and submitted as part of the contract process (if cost of construction
will likely equal or exceed $200,000). NOTE: THE SECTION 3 PLAN, MUST BE SUBMITTED TO THE
OFFICE of the City Engineer (300 Texas Avenue) PRIOR TO CONTRACTOR ACCEPTANCE. A
BREAKDOWN OF SUBCONTRACTORS AND EXISTING WORK FORCE (including primary contractor
and all subs) MUST BE INCLUDED (SEE FOLLOWING FORMS). NOTE: A plan has been provided and, if
appropriate, the contractor may complete the attached Section 3 forms for submission.

C) No segregated facilities will be maintained.

Name and Title of Signer (Print or Type)

Signature Date
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CONTRACTOR/SUBCONTRACTOR
SECTION 3 PLAN FORMAT

agrees to implement the following specific affirmative
action steps directed at increasing the utilization of lower income residents and businesses within
the City of Bryan, Texas.

A. To ascertain from the City Engineer the exact boundaries of the Section 3 covered project
area and where advantageous, seek the assistance of loca officias in preparing and
implementing the affirmative action plan. A map of the Target Areaisincluded.

B. To attempt to recruit from within the city the necessary number of lower income residents
through: local advertising media, signs placed at the proposed site for the project, and
community organizations and public or private institutions operating within or serving the
project area such as Service Employment and Redevelopment (SER), Opportunities
Industrialization Center (OIC), Urban League, Concentrated Employment Program,
Hometown Plan, or the U.S. Employment Service.

C. Tomaintain alist of al lower income area residents who have applied either on their own
or on referral from any source, and to employ such persons, if otherwise eligible and if a
vacancy exists.

D*.To require al contractors on subcontracts to submit a Section 3 affirmative action

plan addressing utilization goals and the specific steps planned to accomplish
these goals.

E*.To insure that subcontracts are let on a negotiated basis, whenever feasible, when let
in a Section 3 covered project area.

F. To formaly contact unions, subcontractors and trade associations to secure their
cooperation for this program.

G. Toinsure that all appropriate project area business concerns are notified of pending sub-
contractual opportunities.

H. To maintain records, including copies of correspondence, memoranda, etc., which
document compliance with all of the above affirmative action steps.

|. Toappoint or recruit an executive official of the company or agency as Equal Opportunity
Officer to coordinate the implementation of this Section 3 plan.

J. TolistonTableA, information related to proposed subcontracts.

K. To list on Table B, al projected workforce needs for al phases of this project by
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occupation, trade, skill level and number of positions.

As officers and representatives of , we the

undersigned have read and fully agree to this Affirmative Action Plan and become a party to the
full implementation of this program.

Name and Title (Print or Type)

Signature Date

Name and Title (Print or Type)

Signature Date



PROPOSED SUBCONTRACTS BREAKDOWN (TABLE A)
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Project Name Project Number
COLUMN 1 COLUMN 2 COLUMN 3 COLUMN 4 COLUMN 5
TYPE OF CONTRACT TOTAL NUMBER OF TOTAL ESTIMATED ESTIMATED
(BUSINESS OR PROFESSION) CONTRACTS APPROXIMATE NUMBER OF DOLLAR
DOLLAR AMOUNT CONTRACTSTO AMOUNT TO
PROJECT AREA PROJECT AREA
BUSINESSES* BUSINESSES*
*See Target Areamap.
EEO Officer (Signature) Date

Company




ESTIMATED PROJECT WORKFORCE BREAKDOWN
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(TABLE B)
COLUMN 1 COLUMN 2 COLUMN 3 COLUMN 4 COLUMN 5
JOB CATEGORY TOTAL NO. POSITIONS NO. POSITIONS NO. POSITIONSTO
ESTIMATED CURRENTLY NOT BE FILLED WITH
POSITIONS OCCUPIED BY CURRENTLY TARGET AREA
PERMANENT OCCUPIED RESIDENTS*
EMPLOYEES

OFFICERS/SUPERVISORS

PROFESSIONALS

TECHNICIANS

HOUSING
SALESRENTAL/MANAGEMENT

OFFICE CLERICAL

SERVICE WORKERS

OTHERS:

TRADE:

JOURNEYMEN

HELPERS

APPRENTICES

MAXIMUM NO. TRAINEES

OTHERS:

TRADE:

JOURNEYMEN

HELPERS

APPRENTICES

MAXIMUM NO. TRAINEES

OTHERS:

TRADE:

JOURNEYMEN

HELPERS

APPRENTICES

MAXIMUM NO. TRAINEES

OTHERS:

TOTAL |

*See Target Areamap.

I will make a good faith effort to employ City of Bryan low income residents to the extent feasible. | agree to indicate on payroll forms which

employees were new hires for this contract.

Owner's Signature

This page may be reproduced if additional trades are employed.
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TRADE AGREEMENT CERTIFICATION

Except as provided in paragraph (4) of this provision, by submission of its bid or proposal, the
offeror certifiesthat it;

(2) Is not a Contractor of a foreign country included on the list of countries that
discriminate against U.S. firms published by the Office of the United States Trade
Representative (USTR).

(2) Has not or will not enter into any subcontract with a subcontractor of a foreign
country included on the list of countries that discriminate against U.S. firms
published by the USTR; and

(3) Will not provide any product of a country included on the list of foreign countries
that discriminate against U.S. firms published by the USTR.

(4) Inability to certify: An offeror unable to certify in accordance with paragraph (2)
of this provision shall submit with its offer a written explanation fully describing
the reasons for itsinability to make the certification.

CONTRACTOR DATE

COMPANY



PROJECT

LIST OF SUBCONTRACTORS

NAME & FEDERAL I.D. NUMBER

CEO

ADDRESS

PHONE NUMBER

TYPE OF WORK

VALUE OF
SUBCONTRACT

(€]

@l

(©)]

4

®

(C)]

U]

OWNER'S SIGNATURE

COMPANY

DATE




BID DOC
REV. 11052002

TEXAS WORKER'S COMPENSATION NOTICE

The Contractor must provide to the City of Bryan proof of compliance with Texas Worker's
Compensation requirements. This may be accomplished by providing a copy of your policy,
which should include:

your insurance company

address and phone number of insurance company
amount of coverage for each injury category
your file/account number

the policy period

the date of issue

all endorsements and schedules

all states for which coverageis applicable

B S R e S e S S IS |

NOTE: The Contractor's policy should cover all subcontractors
participating in the project. Otherwise each subcontractor is
required to provide the above coverage information in conjunction
with this project.
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Introduction

_]-!:Es Guide has been prepared for you as a contractor performing work on
construction projects that are assisted by the Department of Housing and
Urban Development and subject to Davis-Bacon prevailing wage require-
ments. This Guide does not address contractor requirements involved in
direct Federal contracting where HUD or another Federal agency enters
into a procurement contract. In this latter case, the Federal Acquisition
Regulations (FAR) are applicable. While the guidance contained in this Guide
is generally applicable to any Davis-Bacon covered project, specific questions
pertaining to direct Federal contracts should be addressed to the Contract-
ing Officer who signed the contract for the Federal agency.

Our objective here is to provide you with a guide which is simple and non-
bureaucratic yet comprehensive and which will help you better understand
and comply with Davis-Bacon labor standards. HUD's Office of Labor
Relations worked closely with the Department of Labor's Wage and Hour
Division to make sure that the labor standards provisions in yOur contract
and the specifics of complying with them represent the latest information. It
is the Department of Labor which has general administrative oversight of all
Federal contracting agencies, such as HUD, which administer the day-to-day
responsibilities of enforcing Davis-Bacon provisions in construction contracts
they either fund or assist in funding.

There are three chapters in this Guide. The first chapter offers a brief
description of the taws and regulations associated with Federal labor
standards administration and enforcement and discusses both what's in your
contract that requires Davis-Bacon compliance and your responsibilities.
The second chapter deals with labor standards and payroll reporting
requirements. The third chapter discusses what can happen in the event
there is a dispute about the wage rates that should be {or have been) paid
and any back wages that may be due.

Finally, not all HUD construction projects are covered by Davis-Bacon wage
rates. For the purpose of this Guide, we are assuming that a determination
has already been made that Davis-Bacon wage rates are applicable. Should
you wish assistance in determining whether Davis-Bacon wage rates apply to
a particular project or if you need other related technical assistance, please
consult with the HUD Labor Relations Field staff for your area. If you don't
know which staff to contact, a list of Labor Relations field offices and their
geographic areas and telephone numbers can be found on HUD’s Morme
Page at the address below.

Visit the Office of Labor Relations
on the World Wide Web HUD Home Page at:
http://www.hud.gov/offices/olr

Obtain additional copies of this Guide and other publications at our web site
or by telephone from HUD's Customer Service Center at (800) 767-7648.

'MAKING
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'WORK
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-DAVIS-BACON
CHAPTER I.  WORK
Laws, Regulations, Contracts = A Contractor’s Guide.
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- Wage Requirements.

T - for Federally-Assisted
he foliowing paragraphs describe what the labor standards laws and C : t ti ' Pri iorte’
regulations actually say and what they mean to you on HUD projects: o Ons ruc ’on '-ro-j'eCts

1-1 Davis-Bacon and Other Labor Laws

a. The Davis-Bacon Act (DBA)

The Davis-Bacon Act requires the payment of prevailing wage rates
(which are determined by the U.S. Department of Labor) to all
laborers and mechanics on Federal government and District of
Columbia construction projects in excess of $2,000. Construction
includes alteration and/or repair, including painting and decorating,
of public buildings or public works.

The Contract Work Hours and
Safety Standards Act {CWHSSA)

CWHSSA requires time and one-half pay for overtime (O/T) hours
{over 40 in any workweek) worked on the covered project. The
CWHSSA applies to both
direct Federal contracts and
to indirect Federally-assisted
contracts except where the
assistance is solely in the
nature of a loan guarantee or
insurance. CWHSSA viola-
tions carry a liquidated
damages penalty ($10/day per
violation). Intentional viola-
tions of CWHSSA standards
can be considered for Federal
criminal prosecution.



¢. The Copeland Act (Anti-Kickback Act)

The Copeland Act makes it a Federal crime for anyone to require
any laborer or mechanic (employed on a Federal or Federally-
assisted project) to kickback (i.e., give up or pay back) any part of
their wages. The Copeland Act requires every employer {contrac-
tors and subcontractors) to submit weekly certified payrol reports
(CPRS) and regulates permissible payroll deductions.

d. The Fair Labor Standards Act (FLSA)

The FLSA contains Federal minimum wage rates, overtime (O/T),
and child fabor requirements. These requirements generally apply
to any labor performed. The DOL has the authority to administer
and enforce FLSA. HUD will refer to the DOL any possible FLSA

viclations that are found on HUD projects.

-2 Davis-Bacon Regulations

[-3

The Department of Labor (DOL) has published rufes and instructions
concerning Davis-Bacon and other labor faws in the Code of Federal
Regulations (CFR). These regulations can be found in Title 29 CFR
Parts 1, 3, 5, 6 and 7. Part | explains how the DOL establishes and
publishes DBA wage determinations (aka wage decisions) and provides
instructions on how to use the determinations. Part 3 describes
Copeland Act requirements for payroll deductions and the submission
of weekly certified payroll reports. Part 5 covers the labor standards
provisions that are in your contract relating to Davis-Bacon Act wage
rates and the responsibilities of contractors and contracting agencies to
administer and enforce the provisions, Part 6 provides for administra-
tive proceedings enforcing Federal labor standards on construction and
service contracts. Last, Part 7 sets parameters for practice before the
Administrative Review Board {formerly Wage Appeals Board). These
regulations are used as the basis for administering and enforcing the laws.

Construction Contract Provisionis

Each contract subject to Davis-Bacon labor standards requirements
must contain labor standards clauses and a Davis-Bacon wage decision.
These documents are normally bound into the contract specifications.

a. The Labor Standards Claﬁses

The labor standards clauses describe the responsibilities of the
contractor concerning Davis-Bacon wages and obligate the
contractor to comply with the labor requirements. The labor
standards clauses also provide for remedies in the event of viola-
tions, including withholding from payments due to the contractor
to ensure the payment of wages or liquidated damages which may
be found due. These contract clauses enable the contract adminis-
trator to enforce the Federal labor standards applicable to the
project. HUD has standard forms that contain contract clauses.
For example, the HUD-2554, Supplementary Conditions to the
Contract for Construction, which is issued primarily for FHA
multifamily housing and other construction projects administered
by HUD; the HUD-4010, Federal Labor Standards Provisions,
which is used for CDBG and HOME projects, and the HUD-5370,
General Conditions of the Contract for Construction — Public and
Indian Housing Program.



-4 Responsibility of the Principal Contractor

b. Davis-Bacon Wage Decisions

The Davis-Bacon wage decision (or wage determination) is a listing
of various construction work classifications, such as Carpenter,
Electrician, Plumber and Laborer, and the minimum wage rates
(and fringe benefits, where prevailing) that people performing
work in those classifications must be paid.

Davis-Bacon wage decisions are established by the DOL for
various types of construction (e.g., residential, heavy, highway)
and apply to specific geographic areas, usually a county
or group of counties. Wage decisions are modified
from time to time to keep them current. In most
cases, when the contract is awarded or when construc-
tion begins, the wage decision is “locked-in” and no
future modifications are applicable to the contract or
project involved.

The principal contractor (also referred to as the prime or general
contractor) is responsible for the full compliance of ali employers

(the contractor, subcontractors and any lower-tier subcontractors)
with the labor standards provisions applicable to the project. Because
of the contractual relationship between a prime contractor and hisfher
subcontractors, subcontractors generally should communicate with
the contract administrator only through the prime contractor. {See
Contract Administrator, below.)

Responsibility of the Contract Administrator

The contract administrator is responsible for the proper administra-
tion and enforcement of the Federal labor standards provisions on
contracts covered by Davis-Bacon requirements. We use this term to
represent the person (or persons) who will provide labor standards
advice and support to you and other project principals (e.g., the owner,
sponsor, architect), including providing the proper Davis-Bacon wage
decision (see 12-1, The Wage Decision) and ensuring that the wage
decision and contract clauses are incorporated into the contract for
construction. The contract administrator also monitors fabor standards
compliance (see 12-6, Compliance Reviews) by conducting interviews
with construction workers at the job site and reviewing payroll re-
ports, and oversees any enforcement actions that may be required.

The contract administrator could be an employee or agent of HUD,
or of a city or county or public housing agency. For HUD projects
administered directly by HUD staff, usually FHA-insured multifamily
projects, the contract administrator will be the HUD Labor Relations
fieid staff. But many HUD-assisted projects are administered by
local contracting agencies such as Public Housing Agencies (PHAS),
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b. Posting the Wage Decision
If you are the prime contractor, you will be responsible for posting
a copy of the wage decision {or the Project Wage Rate Sheet) and a
copy of a DOL poster called Notice to Employees (Form WH-1321)
at the job site in a place that is easily accessible to afl of the con-
struction workers employed at the project and where the wage
decision and poster won't be destroyed by wind or rain, etc. The
Notice to Employees poster is available on-line at HUDClips (see
address in the Appendix) and can also be obtained in Spanish text
through the contract administrator,

2-2 Additional “Trade” Classifications and Wage Rates

What if the work classification you need isn’t on the wage
decision? If the work classification(s) that you need doesn't appear on
the wage decision, you will need to request an additional classifica-
tion and wage rate. This process is usually very simple and you'll want
to start the request right away. Basically, you identify the classification
you need and recommend a wage rate for DOL to approve for the
project. There are a few rules about additional classifications; you'll find
these rules in the DOL regulations, Part 5, and in the labor clauses in
your contract. The rules are surnmarized for you here:

a. Additional Classification Rules
Additional classifications and wage rates can be approved if:

I} The requested classification is used by construction contrac-
tors in the area of the project. (The area is usually defined as
the county where the project is located).

2) The work that will be performed by the requested classifica-
tion is'not already performed by another classification that is
already on the wage decision. (In other words, if there already
is an Electrician classification and wage rate on the wage
decision you can't request another Electrician classification
and rate.)

3} The proposed wage rate for the requested classification “fits”
with the other wage rates already on the wage decision. (For
example, the wage rate proposed for a trade classification such
as Electrician must be at least as much as the lowest wage rate
for other trade classifications already contained in the wage
decision.) And,

4) The workers that will be employed in the added classification
(if it is known who the workers are/will be), or the workers'
representatives, must agree with the proposed wage rate.

b. Making the Request
A request for additional classification and wage rate must be made
in writing through the contract administrator. (if the contract
administrator is a focal agency, the agency will send the request
to the HUD Labor Relations staff) If you are a subcontractor, your
request should also go through the prime contractor. All you need
to do is identify the work classification that is missing and recom-
mend a wage rate (usually the rate that employer is already paying
to the employees performing the work) for that classification.
You may also need to describe the work that the new classification
will perform.



c. HUD Review R A Contra‘ctor,,s Gdee '
The HUD Labor Relations field staff will review the requested T tO Preva"fﬂ g
classification and wage rate to determine whether the request L EESUREEE -
meets the DOL rules outlined in paragraph 2-2(a), above. If addi- h Wage Requn' ements.
cional information or clarification is needed, the staff will contact for Federa”y,_ Assis'ted

_Construction Projects

the prime contractor {or contract administrator for local agency

projects) for more information, etc. if the Labor Relations review

finds that the request meets the rules, the staff will give preliminary e ‘_ A
approval on the request and refer it to the DOL for final approval. S
The staff will send to you a copy of the preliminary approval/
referral letter to the DOL.

if the HUD Labor Relations staff doesn’t think the request meets
the rules and if agreement can’t be reached on the proper classifi-
cation or wage rate for the work described, the HUD Labor
Relations staff will not approve the request. In this case, the staff
will send your request to the DOL with an explanation why HUD
believes that the request shouldn’t be approved. The DOL stifl has
final decision authority. You will receive a copy of the disapproval/
referral letter to the DOL.

d. DOL Decision
The DOL will respond to HUD Labor Relations in writing about
the additional classification and wage rate request. HUD Labor
Relations will notify you of the DOL decision in writing. if the DOL
approves the request, the prime contractor must post the approval
notice on the job site with the wage decision. -

ff the DOL does not approve the request, you will be notified about
what classification and wage rate should be used for the work in
question. You will also receive instructions about how to ask for
DOL reconsideration if you still want to try to get your recommen-
dation approved.

2-3 Certified Payroll Reports

You'll need to submit a weekly certified payroll report (CPR) beginning
with the first week that your company works on the project and for
every week afterward until your firm has
completed its work. It's always a good idea to
number the payroll reports beginning with
#1 and to clearly mark your last payroll for
the project “Final.”

# Payroll Formats

The easiest form to use is DOLs

WH-347, Payroll. A sample copy of the
WH-347 is included in the back of this Guide. Also, the contract

administrator can provide a few copies of the WH-347 that you
can reproduce.



b. Payroll Certifications
The weekly payrolls are called certified because each payroll is

AKING
and correct. The payroll certification language is on the reverse
side of the WH-347. If you are using ancther type of payroll format
you may attach the certification from the back of the WH-347, or
you can use the WH-348, Statement of Compliance (same
certification language as on WH-347), or any other format which
contains the same certification language on the WH-347 (reverse)
or WH-348. A copy of the WH-348 is included in the back of thic
Guide. Copies of the WH-348 are also available from the contract
administrator.

» AVI S"BACON signed and contains language certifying that the information is true
BYORK =

c. “No Work” Payrolis
“No work™ payrolls may be submitted whenever there is a tempo-
rary break in your work on the project, for example, if your firm is
not needed on the project right now but you will be returning to
the job in a couple of weeks. (See Tip Box, below, for “no work”
payroll exemption!) However, if you know that your firm will not be
working on the project for an extended period of time, you may
wish to send a short note to the contract administrator to let them
know about the break in work and to give an approximate date
when your firm will return to the project. if you send a note, you
do not need to send “no work” payrolls.

d. Payroll Review and Submission

The prime contractor should review each subcontractor's payroll
reports for compliance prior to submitting the reports to the
contract administrator. Remember, the prime contractor is respon-
sible for the full compliance of all subcontractors on the contract
and will be held accountable for any wage restitution that may be
found due to any laborer or mechanic that is underpaid and for any
liquidated damages that may be assessed for overtime violations.
All of the payroll reports for any project must be submitted to the
contract administrator through the prime contracter.

e. Payroll Retention
Every contractor (including every subcontractor) must keep a
complete set of their own payrolls and other basic records such as
time cards, tax records, evidence of fringe benefit payments, for a




Davis-Bacon project for at least 3 years after the project is com-
pleted. The prime contractor must keep a complete set of all of
the payrolls for every contractor (including subcontractors) for at
least 3 years after completion of the project.

f.  Payroll Inspection

In addition to submitting payrolls to the contract administrator,
every contractor (including subcontractors) must make their own
copy of the payroils and other basic records available for review or
copying to any authorized representative from HUD or from DOL.

2-4 Davis-Bacon Definitions

Before we discuss how to complete the weekly payroll forms, we
need to review a couple of definitions. These definitions can help you
understand what will be required of you:

da. Laborer or Mechanic

“laborers” and “mechanics” mean anyone who is performing
construction work on the project, including trade journeymen
{carpenters, plumbers, sheet metal workers, etc.), apprentices,
trainees and, for CWHSSA purposes, watchmen and guards.
“lLaborers” and “mechanics” are the two groups of workers that
must be paid not less than Davis-Bacon wage rates.

) Working foremen. Foremen or supervisors that regularly
spend more than 20% of their time performing construction
work and do not meet the exclusions in paragraph 2 below are
covered “laborers” and “mechanics” for labor standards
purposes for the time spent performing construction work.

2) Exclusions. People whose duties are primarily adrministrative,
executive or clerical are not laborers or mechanics. Examples
include superintendents, office staff, timekeepers, messengers,
etc. (Contact the contract administrator if you have any
questions about whether a particular employee is excluded.)

b, Employee
Every person who performs the work of a laborer or mec
“employed” regardless of any contractual refationship  [BB
which may be alleged to exist between a contractor
or subcontractor and such person. This means that
even if there is a contract between a contractor and
a worker, the contractor must make sure that the
worker is paid at least as much as the wage rate on
the wage decision for the classification of work they
perform. Note that there are no exceptions to the
prevailing wage requirements for relatives or for self-
employed laborers and mechanics.

hanic is

c. Apprentices and Trainees

The only workers who can be paid less than the wage rate on the
wage decision for their work classification are “apprentices” and
“trainees” registered in approved apprenticeship or training
programs, including Step-Up apprenticeship programs designed for
Davis-Bacon construction work. Approved programs are those
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which have been registered with the DOL or a DOl-recognized
State Apprenticeship Agency (SAC). Apprentices and trainees are
paid wage rates in accordance with the wage schedule in the
approved program.

l) Probationary apprentice. A “probationary apprentice”
can be paid as an apprentice {less than the rate on the wage
decision) if the DOL or SAC has certified that the person is
eligible for probationary employment as an apprentice.

2) Pre-apprentice, A “pre-apprentice”, that is, someone who
is not registered in a program and who hasn't been DOL- or
SAC-certified for probationary apprenticeship is not consid-
ered to be an “apprentice” and must be paid the full journey-
man's rate on the wage decision for the classification of work

they perform.

3) Ratio of apprentices and trainees to journeymen. The
maximum number of apprentices or trainees that YOu can use
on the job site can not exceed the ratio of apprentices or
trainees to journeymen allowed in the approved program.

Prevailing Wages or Wage Rates

Prevailing wage rates are the wage rates listed on the wage deci-
sion for the project. The wage decision will fist a minimurn basic
hourly rate of pay for each work classification. Some wage deci-
sions include fringe benefits which are usually fisted as an hourly
fringe rate. If the wage decision includes a fringe benefit rate for a
classification, you will need to add the fringe benefit rate to the
basic hourly rate unless you provide bona fide fringe benefits for
your employees,

I} Piece-work. Sorme employees are hired on a piece-work
basis, that is, the employee's earnings are determined by a
factor of work produced. For example, a Drywall Hanger's
earnings may be calculated based upon the square feet of
sheetrock actually hung, a Painter’s earnings may be based
upen the number of units painted. Employers may calculate
weekly earnings based upon piece rates provided the weekly
earnings are sufficient to satisfy the wage rate requirement
based upon actual hours, including any overtime, worked.
Accurate time records must be maintained for dny piece-work
employees. If the weekly piece rate earnings are not sufficient,
the employer must recompute weekly earnings based upon the
actual hours worked and the rate on the wage decision for the
work classification(s) involved.
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Fringe Benefits - A Contractor’s Guide
Fringe benefits can include health insurance premiums, retirement :

contributions, life insurance, vacation and other paid leave as well . to P r eVa:llng
as some contributions to training funds. Fringe benefits do not : Wage Requ"rements

include employer payments or contributions required by other for F e d era ”y ASSI.S te d

Federal, State or local laws, such as the employer’s contribution to

Social Security or some disability insurance payments. : | Constructioh PrOjects

Overtime hours are defined as all hours worked on the contract
in excess of 40 hours in any work week. Overtime. hours must be
paid at no less than one and one-half times the regular rate of basic
pay plus the straight-time rate of any required fringe benefits.

Deductions

You may make payroll deductions as permitted by DOL Regula-
tions 29 CFR Part 3. These regulations prohibit the employer
from requiring employees to “kick-back” (i.e., give up) any of their
earnings. Allowable deductions which do not require prior DOL
permission include employee obligations for income taxes, Social
Security payments, insurance premiums, retirement, savings
accounts, and any other legally-permissible deduction authorized
by the employee. Deductions may also be made for payments on
judgements and other financial obligations legally imposed against
the employee.



e it. Proper Designation of Trade
- e e You must select a work classification on the wage decision for each

» AV'S-B CON worker based on the actual type of work he/she performed and

_ iy you must pay each worker no less than the wage rate on the wage
/ ' decision for that classification regardless of their level of skill. In
other words, if someone is performing carpentry waork on the
project, they must be paid no less than the wage rate on the wage
decision for Carpenters even if they aren’t considered by you to be
fully trained as a Carpenter. Remember, the only people who can
be paid less than the rate for their craft are apprentices and

trainees registered in approved programs.

1) Split-classification. If you have employees that perform work
in more than one classification, you can pay the wage rates
specified for each classification only if you maintain accurate
time records showing the amount of time spent in each
classification of work. If you do not maintain accurate time
records, you must pay these employees the highest wage rate
of all of the classifications of work performed.

i. Site of Work
The “site of work” is where the Davis-Bacon wage rates apply.
Usually, this means the boundaries of the project. “Site of work”
can also include other adjacent or virtually adjacent property used
by a contractor or subcontractor in the construction of the project,
like a fabrication site that is dedicated exclusively, or nearly so, to
the project.

SECTION I
REPORTING REQUIREMENTS

2-5 Completing a Payroll Report

What information has to be reported on the payroll form?

The weekly payroll form doesn’t ask for any information that you doi't
already need to keep for wage payment and tax purposes. For example,
you need to know each employee’s name, address and social security
number; his or her work classification (who is working for you and
what do they do?), the hours worked during the week, his or her rate
of pay, the gross amount earned (how much did they earn?), the
amounts of any deductions for taxes, etc., and the net amount paid
(how much should the paycheck be made out for?). No more informa-
tion than you need to know in order to manage your work crew and
make certain they are paid properly. And, certainly, no more informa-
tion than you need to keep for IRS, Social Security and other tax and
employment purposes.

!
i
L

You are required to submit certified payrolls to illustrate and document
that you have complied with the prevailing wage requirements. The
purpose of the contract administrator’s review of your payrolls is to
verify your compliance. Clearer and complete payroll reports will
permit the contract administrator to complete reviews of your payroil
reports quickly. :
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and address, the project name and number, and the week ending
date. Indicate the week dates in the spaces provided. Numbering
payrolls is optional but strongly recommended.

b. Employee Information

The first payroll on which each employee appears must contain the
employee’s name, address and Social Security Number. Afterward,
the address and Social Security Number only need to be reported
if there is a change in this information.

¢. Work Classification

Each employee must be classified in accordance with the wage
decision based on the type of work they actually perform.

I} Apprentices or Trainees. The first payroll on which any
apprentice or trainee appears must be accomparnied by a copy
of that apprentice’s or trainee’s registration in a registered or
approved program. A copy of the portions of the registered or
approved program pertaining to the wage rates and ratios shall
also accompany the first payroll on which the first apprentice
or trainee appears.

2) Split classifications. For empioyees in split classifications,
list the employees once for each classification, distributing the
hours of work accordingly, and reflecting the rate of pay and
gross earnings for each classification. Deductions and net pay
may be based upon the total gross amount earned for all
classifications.

d. Hours Worked

The payrolf should show ONLY the regular and overtime hours
worlked on this project. Show both the daily and total weekly
hours for each employee. If an employee performs work at job
sites other than the project for which the payroll is prepared, those
“other job” hours should not be reported on the payroll. In these
cases, you should list the employee’s name, classification, hours for
this project only, the rate of pay and gross earnings for this project,
and the gross earned for alf projects. Deductions and net pay may
be based upon the employee's total earnings (for all projects) for
the week,

e. Rate of Pay

show the basic hourly rate of pay for each employee for this
project. If the wage decision includes a fringe benefit and you
do not participate in approved fringe benefit programs, add the
fringe benefit rate to the basic hourly rate of pay. Also list the
overtime rate if overtime hours were worked.

£} Piece-work. For any piece-work employees, the employer
must compute an effective hourly rate for each employee each
week based upon the employee’s piece-wark earnings for that
week. To compute the effective hourly rate, divide the piece-
work earnings by the total number of hours worked, including
consideration for any overtime hours.




The effective hourly rate must be reflected on the certified
payroll and the hourly rate may be no fess than the wage rate

classification of work performed. It does not matter that the
effective hourly rate changes from week-to-week, only that
the rate is no less than the rate on the wage decision for the
classification of work performed.

) AVIS- BACON (including fringe benefits, if any) on the wage decision for the

f.  Gross Wages Earned

Show the gross amount of wages earned for work performed on
this project. Note: For employees with work hours and earnings

on other projects, you may show gross wages for this project over
gross earnings all projects (for example, $425.40/$764.85) and base
deductions and net pay on the “al} projects” earnings.

g. Deductions
Show the amounts of any deductions from the £ross earnings.
“Other” deductions should be identified (for example, Savings
Account or Loan Repayment). Any voluntary deduction (that is,
not required by faw or by an order of a proper authority) must be
authorized in writing by the employee or provided for in a collec-
tive bargaining (union) agreement. A short note signed by the
employee is all that is needed and should accompany the first
payroli on which the other deduction appears,

h. Net Pay
Show the net amount of wages paid.

i. Statement of Compliance

The Statement of Compliance is the certification, It is located on
the reverse side of a standard payroll form (WH-347) or on form
WH-348. Be sure to complete the identifying information at the
top, particularly if you are attaching the Statement of Compliance
to an alternate payroll form such as a computer payroll. Also, you
must check either 4(a) or 4(b) if the wage decision contains a fringe
benefit. Checking 4(a) indicates that you are paying required fringe
benefits to approved plans or programs; and 4(b} indicates that
yOu are paying any required fringe benefit amounts directly to the
employee by adding the fringe benefit rate to the basic hourly rate
of pay. If you are paying a portion of the required fringe benefit to
programs and the balance directly to the employee, explain those
differences in box 4(c).




j. Signature

Make sure the payroll is signed with an original signature. The
payroll must be signed by a principal of the firm (owner or officer
such as the president, Treasurer or Payroll Administrator) or by an
authorized agent (a person authorized by a principal in writing to
sign the payroll reports). Signature authorization (for persons other
than a principal) should be submitted with the first payroll signed
by such an agent.

SECTION Il
PAYROLL REVIEWS AND CORRECTIONS

2-6 Compliance Reviews
The contract administrator or other inspector may visit the project site
and interview some of the workers concerning their employment on
the project. The DOL may also independently conduct its own reviews
(see 11-5). In addition, the contract administrator will periodically
review payrolls and related submissions, comparing the interview
information to the payrolls, to ensure that the labor standards require-
ments have been met. You will be notified by the contract administra-
tor if these reviews find any discrepancies or errors. You will be given
instructions about what steps must be taken to correct any problems.

a. On-Site Interviews

Every employer (contractor, subcontractor, etc.) must make their
employees available for interview at the job site with the contract
administrator or other agency representative, or HUD or DOL
representative. The interviews are confidential and the employee
will be asked about the kind of work they perform and their rate of
pay. Every effort will be made to ensure that these interviews
cause as litle disruption as possible to the on-going work. The
interviewer will record the interview information, usually on a form
HUD-11, Record of Employee Interview, and forward the interviews
10 the contract administraton

b. Project Payroll Reviews

The contract administrator will compare the information on the
interview forms to the corresponding payrolls to ensure that the
workers are propetly listed on the payrolls for the days, work
classification and rate of pay. The contract administrator will also
review the payroll submissions to make certain that the payrolls
are complete and signed; that employees are paid no less than the
wage rate for the work classification shown; apprentice and trainee
certifications are submitted (where needed); employee or other
authorizations for other deductions are submitted (where needed);
etc.

2-7 Typical Péyro[i Errors and Required Corrections

The following paragraphs describe common payroll errors and the
corrective steps you must take.
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Inadequate Payroll Information

If an alternate payroll format used by an employer (such as some
computer payrolls) is inadequate, e.g., does not contain all of the
necessary information that would be on the optional form WH-347,
the employer will be asked to resubmit the payrolls on an accept-
able form. '

Missing Addresses and Social Security Numbers

Iif the first payroll on which an employee appears does not contain
the employee’s address and Social Security Number, the employer
will be asked to supply the missing information. A short note
providing the information is all that is needed,

Incomplete Payrolis

If the information on the payroll is not complete, for example, if
work classifications or rates of pay are missing, the employer will
be asked to send a corrected payroll.

Classifications

if the payrolfs show work dlassifications that do not appear on the
wage decision, the employer will be asked to reclassify the employees
in accordance with the wage decision or the employer may request
an additional classification and wage rate {See 12-2). If reclassifica-
tion results in underpayment (i.e., the wage rate paid on the payroll is
less than the rate required for the new classification), the employer
will be asked to pay wage restitution to alt effected reclassified
employees. (See 12-8 for instructions about wage restitution.)

Wage Rates

If the wage rates on the payroll are less than the wage rates on the
wage decision for the work classifications reported, the employer
will be asked to pay wage restitution to all effected employees.

Apprentices and Trainees

Iif a copy of the employee(s) registration or the approved program
ratio and wage schedule are not submitted with the first payroli
on which an apprentice or trainee appears, the employer will be
asked to submit a copy of each apprentice’s or trainee’s registra-
tion and/or the approved program ratio and wage schedule. If the
ratio of apprentices or trainees to journeymen on the payrofl is
greater than the ratio in the approved program, the employer will
be asked to pay wage restitution to any excess apprentices or
trainees. Also, any apprentice or trainee that is not registered in an
approved program must receive the journeyman's wage rate for
the classification of work they performed.

Qvertime

If the employees did not receive at least time and one-half for any
overtime hours worked on the project, the following will occur:

1) If the project is subject to CWHSSA overtime requirements, the
employer will be asked to pay wage restitution for all overtime
hours worked on the project {overtime hours worked at other
projects are not subject to CWHSSA). The employer may also
be liable to the United States for liquidated damages computed
at $10 per day per violation. Or,



2-8

2} lIfthe project is not subject to CWHSSA, the employer will
be notified of the possible FLSA overtime violations. Also, the
Labor Refations staff may refer the violations to the DOL for
further review.

Computations

If the payroll computations (hours worked times rate of pay} or
extensions {deductions, net pay) show frequent errors, the
employer will be asked to take greater care. Wage restitution
may be required if underpayments resulted from the errors.

Deductions

If there are any “Other” deductions that are not identified, or if
employee authorization isn't provided, or if there is any unusual
{very high, or large number) deduction activity, the employer will
be asked to identify the deductions, provide employee authoriza-
thon or explain unusual deductions, as necessary.

Fringe Benefits

i the wage decisiori contains fringe benefits but the payroll does
not indicate how fringe benefits were paid [neither 4{2) nor 4{b)

ts marked on the payroll form}, the employer may be asked to
submit corrected payrolls and will be required to pay wage
restitution il underpayments occurred. However, if the basic hourly
eates for the employees are at least as much as the total wage rate
or1 the wage decision (basic hourly rate plus the fringe benefit rate),
NG correction is necessary.

Signature

i the payroll Statement of Compliance is not signed or is missing,
the employer will be asked to submit a signed Statement of
Compliance for each payroli effected.

On-Site Interview Comparisons

If the comparison of on-site interviews to the payrolls indicates any
discrepancies (for example, the employee does not appear on the
payroll for the date of the interview), the employer will be asked
to submit a corrected payroll report.

Restitution for Underpayment of Wages

Where underpayments of wages have occurred, the employer will

be required to pay wage restitution to the effected employees. Wage
restitution must be paid promptly in the full amounts due, less permis-
sible and authorized deductions.

&.

Notification to the Prime Contractor

The contract administrator will notify the prime contractor in
writing of any underpaymenits that are found during payroll or
other reviews. The notice will describe the underpayments and
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provide instructions for computing and documenting the restitu-
tion to be paid. The prime contractor is allowed 30 days to correct
the underpayments. Note that the prime contractor is responsible
to the contract administrator for ensuring that restitution is paid.

If the employer is a subcontractor, the subcontractor will usually
make the computations and restitution payments and furnish the
required documentation through the prime contractor.

Computing Wage Restitution

Wage restitution is simply the difference between the wage rate
paid to each effected employee and the wage rate required on
the wage decision for alf hours worked where underpayments
occurred. The difference in the wage rates is called the adjustment
rate. The adjustment rate times the number of hours involved
equals the gross amount of restitution due.

Correction Payrolls

The employer will be required to report the restitution paid on a
correction certified payroll. The correction payroll will reflect the
period of time for which restitution is due (for example, Payrolls
#1 through #6; or a beginning date and ending date). The correc-
tion payroll will list each employee to whom restitution is due and
their work dlassification; the total number of work hours involved
(daily hours are usually not applicable for restitution); the adjust-
ment wage rate (the difference between the required wage rate
and the wage rate paid); the gross amount of restitution due;
deductions and the net amount to be paid. A signed Statement of
Compliance must be attached to'the correction payroll.

Employee Signature

Each employee who has received restitution signs the correction
payroll or other form of receipt as evidence that they have
received the additional payment.

Review of Correction CPR

The contract administrator will review the correction certified
payroll to ensure that full restitution was paid. The prime contrac-
tor shall be notified in writing of any discrepancies and will be
required to make additional payments, if needed, documented

on a supplemental correction payroli within 30 days.

Unfound Workers

Sometimes, wage restitution cannot be paid to an affected em-
ployee because, for example, the employee has moved and can't
be located. In these cases, at the end of the project the prime
contractor will be required to place in a deposit or escrow account
an amount equal to the total amount of restitution that could not
be paid because the employee(s) could not be located. The con-
tract administrator will continue attempts to locate the unfound
workers for 3 years after the completion of the project. After

3 years, any amount remaining in the account for unfound workers
will be credited andjor forwarded by the contract administrator
to HUD.
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Administrative Reviews,
Withholding, Deposits and
Escrow Accounts,

and Sanctions

What happens when things go wrong?

3-1 Introduction

Even in the best of circumstances, things can go wrong. In a Davis-
Bacon context, “things going wrong” usually means there’s a difference
of opinion or a dispute about whether and to what extent underpay-
ments have occurred, These disputes are usually between the contract
administrator and one or more employers (the prime contractor and/

T Torasubeontractor). The dispute may involve something simple such as
an additional classification request that is pending before the DOL; or
something as significant as investigative findings following a compfaint
of underpayment. This chapter discusses some of what you may
expect and what you can do to make your views known and to lessen
any delays in resolving the problem or issue.

3-2 Administrative Review on Labor Standards Disputes

As mentioned in the Introduction above, a dispute about labor stan-
dards and compliance can arise for a number of reasons. The labor
standards clauses in your contract and DOL regulations provide for
administrative review of issues where there is a difference of views
between the contract administrator and any employer. The most
common circumstances include:

a. Additional Ciassifications and Wage Rates

Additional classification and wage rate requests are sometimes
denied by the DOL. An employer that is dissatisfied with the

denial can request reconsideration by the DOL Wage and Hour
Administrator. The employer may continue to pay the wage rate,
as requested, until a final decision is rendered on the matter. When
the firal decision is known, the employer will be required to pay
any additional wages that may be necessary to satisfy the wage rate
that is established.

t) Reconsideration. The DOL normally identifies the reasons
for denial in its response to the request. Any interested person
{for example, the contract administrator, employer, representa-
tives of the employees) may request reconsideration of the
decision on the additional classification request. The request for
reconsideration must be made in writing and must thoroughly




address the denial reasons identified by the DOL. Employer
requests for reconsideration should be made through the

» AVI S:-BACON - ' contract administrator but may be made directly to the DOL.

(See 112-2{d}, and also DOL Regulations 29 CFR 1.8. ) All requests
initiated by or made through the contract administrator or
HUD must be submitted through the HUD Headquarters
Office of Labor Relations.

2) Administrative Review Board. Any interested party may
request a review of the Administrator’s decision on reconsid-
eration by the Administrative Review Board {formerly, Wage
Appeals Board}. DOL regulations 29 CFR Part 7 explain the
procedures for such reviews. (See also 29 CFR 1.9.)

b. Findings of Underpayment
Compliance reviews and other investigations may result in findings
of underpayment. The primary goal in every case and at every step
in this process is to reach agreements about who may have been
underpaid and how much wage restitution may be due and, of
course, to promptly deliver restitution to any underpaid workers.
The contract administrator wilf usually work informally with you to
reach such agreements. You will have an opportunity to provide
additional information to the contract administrator that may
explain apparent inconsistencies and/or resolve the discrepancies.

If informal exchanges do not result in agreement, the final determi-
nation and schedule of wages due will be presented to you in
writing and you will be permitted 30 days in which to correct the
underpayment(s) or to request a hearing on the matter before the
DOL. The request for hearing must be made in writing through the
contract administrator and must explain what findings are in
dispute and the reasons. In such cases, HUD is required to submit
a report to DOL for review and further consideration. All requests
for DOL hearing must be submitted through the HUD Headquar-
ters Office of Labor Relations.

I) DOL review. The DOL will review the contract administrator’s
report and the arguments against the findings presented in the
hearing request. The DOL may affirm or modify the findings
based upon the materials presented. You will be notified in
writing by the DOL of the results of its review; you will be
given an opportunity to correct any underpayments or to
request a hearing before a DOL Administrative Law judge
(AL]). (See DOL Regulations 29 CFR 5.11 (b} and 29 CFR Part 6,
Rules of Practice for Administrative Proceedings.)

2) Administrative Review Board. Contractors and/or subcon-
tractors may request a review by the Administrative Review
Board of the decision(s) rendered by the DOL AL} in the
administrative hearing process. See DOL regulations 29 CFR
Part 7 for more information about this proceeding.

3-3 Withholding
The contract administrator shall cause withholding from payments due
to the prime contractor to ensure the payment of wages which are
believed to be due and unpaid, for example, if wage underpayments or
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other violations are not corrected within 30 days after notification to
the prime contractor. DOL may also direct the withholding of contract
payments for alleged wage underpayments. Withholding is considered
to be serious and is not taken unless warranted. If withholding is
deemed necessary, you will be notified in writing. Only the amounts
needed to meet the contractor’s (and/or subcontractors’) liability shali
be withheld.

Deposits and Escrows

In every case, we attempt to complete compliance actions and resolve
any disputes before the project is completed and final payments are
made. Sometimes, corrective actions or disputes continue after
completion and provisions must be made to ensure that funds are
available to pay any wage restitution that is ultimately found due. In
these cases, we allow projects to proceed to final closing and payments
provided the prime contractor deposits an amount equal to the
potential liability for wage restitution and liquidated damages, if neces-
sary, in a special account. The deposit or escrow account is controlled
by the contract administrator. When a final decision in rendered, the
contract administrator makes disbursements from the account in
accordance with the decision. Deposit/escrow accounts are established
ior one or more of the following reasons:

a. Where the parties have agreed to amounts of wage restitution that
are due but the employer hasn't furnished evidence yet that all of
the underpaid workers have received their back wages, e.g., some
of the workers have moved and could not be located. The amount
of the deposit is equal to the total amount of restitution due to
workers lacking payment evidence. As these workers are paid and
proper documentation is provided to the contract administrator,
amounts corresponding to the documented payments are returned
to the depositor. Amounts for any workers who can not be located
are held in the deposit/escrow account for three years and dis-
bursed as described in 12-8(f) of this Guide.

b. Where underpayments are suspected or alleged and an investiga-
tion has not yet been completed. The deposit is equal to the
amount of wage restitution and any liquidated damages, if appli-
cable, that are estimated to be due. If the final determination of
wages due is fess than the amount estimated and placed in the
escrow account, the escrow will be reduced to the final amount
and the difference will be returned to the depositor. If the parties
agree to the investigative findings, the amounts due to the workers
will be disbursed from the escrow account in accordance with the
schedule of wages due. Amounts for unfound workers will be
retained as described above (See 12-8(f) and 3-4{a)).

H the parties do not agree and an administrative hearing is requested,
the escrow will be maintained as explained in 13-4(c), below.
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c. Where the parties are waiting for the outcome of an administrative
hearing that has been or will be requested contesting a final
determination of wages due. The depesit shall be equal to the
amount of wage restitution and liquidated damages, if applicable,
that have been determined due. Once a final decision is rendered,
disbursements from the escrow account are made in accordance
with the decision.

3-5 Administrative Sanctions
Contractors and/or subcontractors that violate the labor standards pro-
visions may face administrative sanctions imposed by HUD and/or DOL.

a. DOL Debarment

Contractors and/or subcontractors that are found by the Secretary
of Labor to be in aggravated or wiliful violation of the labor stan-
dards provisions of the Davis-Bacon and Related Acts (DBRA) will
be ineligible (debarred) to participate in any DBRA or Davis-Bacon
Act contracts for up to 3 years. Debarment includes the contractor
or subcontractor and any firm, corporation, partnership or associ-
ation in which the contractor or subcontractor has a substantial
interest. Debarment proceedings can be recommended by the
contract administrator or can be initiated by the DOL. Debarment
proceedings are described in DOL regulations 29 CFR 5.12.

b. HUD Sanctions
HUD sanctions may include Limited Denials of Participation (LDPs),
debarments and suspensions.

) LDPs. HUD may issue to the employer a limited denial of
participation (LDP) which prohibits the employer from further
participation in HUD programs for a period up to one year.
The LDP is usually effective for the HUD program in which the
violation occurred and for the geographic jurisdiction of the
issuing HUD Office. HUD regulations concerning LDP’s are
found at 24 CFR 24.700-24.7 4.

2) Debarment and suspensions. In certain circumstances,
HUD may initiate its own debarment or suspension proceed-
ings against a contractor and/or subcontractor in connection
with improper actions regarding Davis-Bacon obligations.

For example, HUD may initiate debarment where a contractor
has been convicted for making false statements (such as false
staternents on certified payrolls or other prevailing wage
certifications) or may initiate suspension where a contractor
has been indicted for making false statements. HUD regula-
tions concerning debarment and suspension are found at

24 CFR Part 24.

3-6 Falsification of Certified Payroll Reports

Contractors and/or subcontractors that are found to have willfully
falsified payrolf reports (Statements of Compliance) may be subject
to civil or criminal prosecution. Penalties may be imposed of $1,000
and/or one year in prison for each false statement (see Section 1001
of Title 18 and Section 231 of Title 31 of the United States Cede).
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CDBG - Community Development Block Grant Constructfon Projects _
CFR -~ Code of Federal Regulations : :
CPR - Certified Payroll Report "
CWHSSA - Contract Work Hours and Safety Standards Act
DBA — Davis-Bacon Act
DBRA ~ Davis-Bacon and Related Acts
DOL ~ Department of Labor
FHA - Federal Housing Administration
FLSA - Fair Labor Standards Act
HUD - Housing and Urban Development (Department of)
HA - Indian Housing Authority
LCA - Local Contracting Agency
LDP ~ Limited Denial of Participation
o - Overtime
FHA ~ Public Housing Agency
ST — Straight-time
SAC — State Apprenticeship Council/Agency
TDHE - "i?iba!f)?-besignated Housing Entity
§ — Section
T — Paragraph

Davis-Bacon —
Related Web Sites

HUD Office of Labor Relations:
www.hud.gov/offices/olr

HMUD Regulations:
www.access.gpo.gov/nara/cfr/cfr-table-search. htmi

HUDClips (Forms):
www.hudclips.org/subscriber/htmli/forms.htm

DOL Davis-Bacon and Related Acts Homepage:
www.dol.gov/dol/esafpublic/programs/dbra/index.htmi

DOL Regulations:
www.dol.gov/dol/esa/public/regs/cfriwhdcfr.htm

Davis-Bacon Wage Decisions:
www.access.gpo.gov/davisbacon

DOL Forms:
www.dol.gov/dol/esa/public/forms/whd/index.htm




PROJECT WAGE RATE SHEET

Project Name:

v roject Number:

CLASSIFICATION
Bricklayers

Carpenters
Cement Masons
Drywall Hangers
Electricians

Iron Workers
Painters
Plumbers
Roofers

Sheet Metal Workers
5. floor Layers
Tapers

Tile Setters.
OTHERS

BHR

FB

Total

Wage Decision:

County:

ADDITIONAL CLASSIFICATIONS (HUD 4230-A)

CLASSIFICATION

BHR

FB

Total

A-4

e —

Group Total
Truck Drivers —FB:__
Group Total
Operators~FB:
Group Total
Date HUD Date DOL
Approved Confirmed
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U.S. Depariment of Labor Form Approved
Wage and Hour Division Budget Bureau No. 44-R 1091

STATEMENT OF COMPLIANCE

Mate
—do hereby state:

i +
i (Name of signatory party} {Titte)

(1) That [ pay or supervise the payment of the persons employed by on e thi:
(Contractar or Subcentracioe)

that during the payroll pertod commencing on the____day of. oy 10.......and ending the day of . 19, all persons employed on said
project have been paid the full weekly wages eamed that no rebales have been or will be made cither directly or indirectly to or on behalf on said

_ from the full weekly wages eamed by any person and that no deductions have been made cither

{Contractor or Subcontractor)

directly or indirectly from the full wages eamned by any person, other than permissible deductions as defined in Regulations, Part 3 (29 CFR Sublitle A),
issued by the Secretary of Labor under the Copeland Act, as Amended (48 Stat, 948, 63 Stat, 108, 72 Stat. 967; 76 Stat. 357: 40 U.S.C. 276c), and

described below:

{2) Thatany payrolis otherwise under this contract required to be submitted for the above period are correct and complete; that the wage rates for
laborers or mechanics contained therein are not less than the applicable wage rates contained inn any wage detSermination incerporated into the contract:
ihat the classifications sct forth therin for each laborer or mechanic conform iwht the work he performed.

(3) Thatany apprentices employed in the above period are duly registered in z bona fide apprenticeship program registered with a State apprentice-
ship agency recognized by the Bureau of Apprenticeship and Training, United States Department of Labor, or if no such recognized agency exists ina
State, arc registered with the Bureau of Apprenticeship and Training, United State Department of Labor,

{4) That:

(2} WHERE FRINGE BENEFITS ARE PAID TO APPROVED PLANS, FUNDS, OR PROGRAMS

: [n addition to the basic hourly wage rates paid to each faborer or mechanic listed in the above referenced payroll paymeats of fringe
benefits as listed in the contract have been or will be made to approprizied programs for the benefit of such employees, except as
noted in Section 4{c) below.

(b} WHERE FRINGE BENEFITS ARE PAID IN CASH
Each Labarer or mechanic listed in the above referenced payroll has been paid as indicated on the payroll, an amount not less than the
sum of the applicable basic houtly wage rate plus the amount of the required fringe benefits as listed in the contract, except as noted

. in section 4(¢) below,
(¢} EXCEPTIONS

EXCEPTIONS (CRAFT}

Remarks

Name and Title Signature

The witful falsification of any of the above statments may subject the contractor or subcontractor 1o civil or criminal prosecution. See scotion 1041 of title 18 and
% section 231 of title 31 of the United States code.

Form WH-348 (1/68) Purchase this form directly from the Supt. of Documents

A-6
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SECTION 07190

WATERPROOFING

PART 1 - GENERAL

11

1.2

DESCRIPTION

This section governs for furnishing all labor and materials concerning moisture protection. Refer to the drawings for
applicable system and location.

SUBMITTALS

Provide manufacturers product data for each applicable waterproofing system listed below. Provide samples upon
request.

PART 2 - PRODUCTS

21

2.2

2.3

GL-12/01

SLAB ON GRADE WATERPROOFING

A. Provide vapor barrier under al building slabs over smooth rolled subgrade. All joints shall be lapped under
grade beams, as indicated on the drawings and as recommended by manufacturer. All joints shall have 6"
minimum lap. Joints and penetrations shall be sealed with manufacturer recommended mastic. Corner of
intersecting gradebeams shall be neatly placed. Wadding of material at intersectionsisnot acceptable. Ripsor
tears shall be repaired per manufacturers instructions.

B. Approved product/manufacturers:
1 ARufco Super Sampson 400SSB( by Raven Industrieswith 4" clear tape at joints. www.ravenind.com
2. AMoistopf by Fortifiber with Johns Mansville ABestilel mastic at joints www.fortifiber.com
3. AStego Wrap 10" mil per Stego Industries with 4" tape joints www.stegoi ndustries.com
4, approved equal
C. Submit sample of material including joint sealant for approval.

CAVITY THRU-WALL FLASHING

Provide 24" wideflashing per Nervastral No. HD (.020") at base of all exterior cavity walls. Prepare and prime substrate
per approved manufacturer-smethods. Apply Bitu-men to verticle primed surfaces asrecommended by the manufacturer.
Apply Nervaplast at all seams 12" min.

EXTERIOR RETAINING WALL WATERPROOFING

A. At exterior masonry retaining walls and concrete retaining walls, provide liquid cold-applied elastomeric
waterproofing membrane system per ASonneborn, Sonoshield Waterproofing Systemsf, HLM 5000 for AHigh
Buildf system, or approved equal. Extend waterproofing membrane aminimum of 6" onto adjoining surfacesto
prevent moisture penetration of joints and walls. Apply and protect membrane in strict accordance with
manufacturersinstructions and recommendations. Do not backfill until waterproofing has been properly cured.

07190-1 WATERPROOFING



Notify architect prior to backfilling. Install drainage systems behind walls as shown on drawings.

B. Where drain board is indicated on the drawings provide ASonneborn Sonoshield DBS 6200 Drain Board,( or
approved equal. Apply and protect drain board in strict accordance with manufacturers instructions and
recommendations. Do not backfill until waterproofing has been properly cured. Notify architect prior to
backfilling.

24 EXTERIOR MASONRY WALL WATERPROOFING

On interior face of exterior masonry walls above grade, provide cold-applied emulsified asphalt damproofing per
ASonneborn, Sonoshield Waterproofing System, Hydrocide 700, or 700B or approved equal. Extend waterproofing
membrane to adjoining surfaces to prevent moisture penetration of walls. Apply and protect membrane in strict
accordance with manufacturers instruction and recommendations.

25 BASEMENT AND FOUNDATION WALL WATERPROOFING
At basement walls or foundation finished floor elevation drops over 24" (inches), provideABituthene Liquid Membranef
and APreprufe Membrane Sheet System( as manufactured by Grace Construction Products. Apply and protect membrane
in strict accordance with manufacturersinstructions and recommendations. Do not backfill until waterproofing has been
properly cured. Notify Architect prior to backfilling.

PART 3- EXECUTION

31 WORKMANSHIP
Run continuous as much as possible. Workman shall avoid walking onfilm. Seal all joints. Seal all edgesand seams per
manufacturer's recommendations; seal all plumbing through slab; seal or plug all open plumbing to protect against foreign

matter entering lines during construction. Apply and protect membrane in strict accordance with manufacturers
instruction and recommendations. Do not install excessive amounts of materialsthat cannot be completed or protected.

END OF SECTION 07190 WATERPROOFING
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